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VENDOR RANKING

CALL ORDER : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT 64
CONTRACT TIME : 05/21/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 2121016
2121016
2121016
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1  35-0918397 RIETH RILEY CONSTRUCTION $ 31,989,873.42 100.0000%
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TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE :

HOUSES AND BUILDINGS, REMOVE , PARCEL
NO 105

IC 1 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 ADDED TRAVEL LANES
| | |
0001 105-06845 LUMP | 350000.00000 350000.00] |
CONSTRUCTION ENGINEERING I | |
0002 105-07040 30.000 MOS | 3000.00000 90000.00] |
FIELD OFFICE, C I I |
0003 105-08520 4.000 EACH | 100.00000 400.00] |
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 120.000 MOS | 100.00000 12000.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 108-01614 LUMP |  15000.00000 15000.00] |
PARTNERING OVERHEAD I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08442 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0010 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0011 110-01001 LUMP | 1599250.00000 1599250.00| |
MOBILIZATION AND DEMOBILIZATION I I |
0012 201-52370 LUMP | 645000.00000 645000.00| |
CLEARING RIGHT OF WAY I | |
0013 202-01300 7.000 EACH | 3200.00000 22400.00] |
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0014 202-02240 37540.000 m2 | 12.80000 480512.00] |
PAVEMENT REMOVAL I | |
0015 202-02241 355.900 m I 12.40000 4413.16] |
GUARDRAIL, REMOVE I I |
0016 202-02278 1880.000 m I 20.35000 38258.00] |
CURB, CONCRETE, REMOVE I | |
0017 202-03000 LUMP | 1160.00000 1160.00] |
| | |
I I |
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER  : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1C ) | )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 202-03000 LUMP | 1160.00000 1160.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO 14 I I |
0019 202-03000 LUMP | 1160 .00000 1160.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO 15 I I |
0020 202-03000 LUMP | 1.00000 1.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO 25SA I | |
0021 202-03000 LUMP | 1.00000 1.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO 29 I I |
0022 202-03000 LUMP | 1.00000 1.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO 30 I I |
0023 202-03000 LUMP | 1.00000 1.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO 30SA I I |
0024 202-03000 LUMP | 1160.00000 1160.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO 31 I | |
0025 202-03000 LUMP | 1160.00000 1160.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO 36 I I |
0026 202-03000 LUMP | 1.00000 1.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO 37 I I |
0027 202-03000 LUMP | 1.00000 1.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO 39 I | |
0028 202-03000 LUMP | 1160.00000 1160.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO 51 I I |
0029 202-03000 LUMP | 1160.00000 1160.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO 52 I I |
0030 202-03000 LUMP | 305.00000 305.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
| | |

NO 59
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER  : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1C ) | )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0031 202-03000 LUMP | 1.00000 1.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO 79SA I I |
0032 202-03000 LUMP | 1160 .00000 1160.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO 81 I I |
0033 202-03000 LUMP | 1160.00000 1160.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO 86 I | |
0034 202-03000 LUMP | 3800.00000 3800.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO 87 I I |
0035 202-03000 LUMP | 1.00000 1.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO 98 I I |
0036 202-03000 LUMP | 1.00000 1.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 9 | | |
0037 202-04089 3.000 EACH | 350.00000 1050.00] |
SIGN, SHEET, REMOVE I I |
0038 202-51330 LUMP | 131000.00000 131000.00] |
PRESENT STRUCTURE, REMOVE STRUCTURE NO. | | |
1 | | |
0039 202-52710 204.000 m2 | 18.15000 3702.60] |
SIDEWALK, CONCRETE, REMOVE I I |
0040 202-74045 86.000 EACH | 33.00000 2838.00] |
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0041 202-93995 2.000 EACH | 430.00000 860.00] |
SIGNAL POLE FOUNDATION, REMOVE I I |
0042 203-02000 135495.000 m3 | 16.30000 2208568.50]| |
EXCAVATION, COMMON I I |
0043 203-51223 1278.000 m3 | 33.55000 42876.90] |
EXCAVATION, WATERWAY I I |
0044 205-03371 230.000 m3 | 79.25000 18227.50] |
SEDIMENT REMOVE I I |
0045 205-06931 725.000 Mg | 60.00000 43500.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0046 205-06933 39.000 EACH | 75.00000 2925_00] |
| | |

TEMPORARY DITCH INLET PROTECTION
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER  : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-0918397 1C ) | )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0047 205-06934 0.900 Mg | 850.00000 765.00] |
TEMPORARY MULCHING I I |
0048 205-06937 3212.000 m I 4.76000 15289.12] |
TEMPORARY SILT FENCE I I |
0049 206-51230 124.000 m3 | 43.00000 5332.00] |
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0050 206-93520 3019.000 m2 | 1.00000 3019.00] |
TEMPORARY SHEET PILING I I |
0051 207-08267 22107.000 m2 | 18.00000 397926.00] |
SUBGRADE TREATMENT, TYPE I11A I I |
0052 207-08268 109938.000 m2 | 22.00000 2418636.00| |
SUBGRADE TREATMENT, TYPE IV I I |
0053 210-07796 15.000 EACH | 760.00000 11400.00] |
COLLAR , CONCRETE I I |
0054 211-02050 43968.000 m3 | 30.45000 1338825.60]| |
B BORROW I I |
0055 211-06467 138.000 m3 | 47.00000 6486.00] |
AGGREGATE FOR END BENT BACKFILL I I |
0056 211-07454 26633.000 m3 | 12.00000 319596.00] |
STRUCTURE BACKFILL I I |
0057 216-06394 557.000 m3 | 250.00000 139250.00] |
CELLULAR CONCRETE FILL, 1V I | |
0058 301-07448 10488.000 Mg | 31.70000 332469.60] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0059 302-06464 191.600 m3 | 110.90000 21248.44] |
SUBBASE FOR PCCP | | |
0060 302-07455 46.000 m3 | 106.55000 4901.30] |
DENSE GRADED SUBBASE I I |
0061 303-06959 3.000 Mg | 220.00000 660.00]| |
AGGREGATE , 2 COARSE | | |
0062 303-07449 88.700 Mg | 74.75000 6630.33] |
COMPACTED AGGREGATE, NO. 73 I I |
0063 304-07494 11681.000 Mg | 71.70000 837527.70] |
WIDENING WITH HMA, TYPE C I | |
0064 305-07473 1094.900 m2 | 99.00000 108395.10] |
WIDENING WITH PCC BASE, 250 mm I I |
0065 306-08034 3900.000 m2 | 2.16000 8424 .00 |
MILLING, ASPHALT, 38 mm | | |
0066 306-08043 910.000 m2 | 6.71000 6106.10] |
| | |

MILLING, TRANSITION
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER  : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1C ) | )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0067 401-06264 LUMP |  29500.00000 29500.00] |
PROFILOGRAPH, HMA I I |
0068 401-07333 1141.000 Mg | 93.25000 106398.25| |
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm I I |
0069 401-07334 8290.000 Mg | 8450000 700505.00] |
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0070 401-07335 651.000 Mg | 8450000 55009.50] |
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm I I |
0071 401-07384 200.000 Mg | 86.90000 17380.00] |
QC/QA-HMA, 2, 76, INTERMEDIATE, 12.5 mm | I |
0072 401-07402 2383.500 Mg | 77.90000 185674.65| |
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm | I |
0073 401-07403 13750.000 Mg | 66.90000 919875.00] |
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0074 401-07404 1085.000 Mg | 66.80000 72478.00] |
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 M | I |
0075 401-07407 2850.800 Mg | 52.45000 149524 46| |
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0076 401-07408 326.000 Mg | 58.65000 19119.90] |
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0077 401-07409 4361.000 Mg | 53.00000 231133.00] |
QC/QA-HMA, 4, 64, BASE, 25.0 mm I | |
0078 401-07424 47986.000 Mg | 56.35000 2704011.10] |
QC/QA-HMA, 3, 64, BASE, 19.0 mm I I |
0079 401-08333 17606.000 Mg | 66.75000 1175200.50] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0080 402-07434 351.000 Mg | 91.00000 31941.00] |
HMA SURFACE, TYPE C I I |
0081 402-07453 1861.000 Mg | 66.35000 123477.35] |
HMA FOR TEMPORARY PAVEMENT I I |
0082 406-05520 129.800 Mg | 455.00000 59059.00] |
ASPHALT FOR TACK COAT I I |
0083 503-03489 1570.000 EACH | 13.80000 21666.00] |
RETROFITTED TIE BARS I I |
0084 503-05240 120.000 m I 88.65000 10638.00] |
D-1 CONTRACTION JOINT I I |
0085 506-06333 210.000 m2 | 197.25000 41422 .50 |
| | |

PCCP PATCHING, FULL DEPTH



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 144 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER  : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1C ) | )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0086 601-01522 4.000 EACH | 1950.00000 7800.00] |
GUARDRAIL TRANSITION TYPE TGB I I |
0087 601-01740 2.000 EACH | 2125.00000 4250.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 4 I | |
0088 601-02206 238.130 m I 29.60000 7048.65| |
TEMPORARY GUARDRAIL, W BEAM, 1.905 m I I |
SPACING I I |
0089 601-06854 1.000 EACH | 3275.00000 3275.00] |
GUARDRAIL, W-BEAM, NESTED I I |
0090 601-94236 4.000 EACH | 700.00000 2800.00] |
TEMPORARY GUARDRAIL END TREATMENT, 1 I I |
0091 601-94689 10.000 EACH | 245500000 24550.00] |
GUARDRAIL END TREATMENT, 0S I I |
0092 601-97080 2.000 EACH | 1825.00000 3650.00] |
TEMPORARY GUARDRAIL END TREATMENT, 0S | I |
0093 601-99105 514.350 m I 53.25000 27389.14] |
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0094 603-05744 6.000 EACH | 1400.00000 8400.00] |
FENCE GATE, CHAIN LINK, 1820 mm X 3 m | I |
0095 603-09063 2.000 EACH | 2850.00000 5700.00] |
FENCE GATE, CHAIN LINK, PVC COATED, I | I
1820 mm X 3.6 m , WHITE VINYL COATED I I |
0096 603-09065 2.000 EACH | 1750.00000 3500.00] |
FENCE GATE, CHAIN LINK, PVC COATED, I I |
1820 mm X 1.2 m , WHITE VINYL COATED I | |
0097 603-09066 80.000 m I 63.75000 5100.00] |
FENCE, CHAIN LINK, PVC COATED, 1820 mm | I |
WHITE VINYL COATED I I |
0098 603-92636 967.000 m I 73.85000 71412.95] |
FENCE, CHAIN LINK, 1830 mm , WHITE I I |
VINYL COATED I I |
0099 604-06069 182.400 m2 | 125.00000 22800.00] |
CURB RAMP, CONCRETE I | |
0100 604-07899 20.000 m2 | 197 .00000 3940.00] |
CURB RAMP, CONCRETE, E I I |
0101 604-07901 5.000 m2 | 228.00000 1140.00] |
CURB RAMP, CONCRETE, G I | |
0102 604-91531 15669.000 m2 | 52.10000 816354.90] |
| | |

SIDEWALK, CONCRETE, 100 mm
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TABULATION OF BIDS
ENGINEER®S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1( ) | )
|RIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0103 605-06090 1005.700 m | 60.65000 60995.71] |
CURB, INTEGRAL, CONCRETE | | |
0104 605-06120 793.700 m | 53.45000 42423.27] |
CURB, CONCRETE | | |
0105 605-06140 9587.000 m | 56.00000 536872.00] |
CURB AND GUTTER, CONCRETE | | |
0106 605-06155 3019.300 m | 57.00000 172100.10] |
CURB AND GUTTER, CONCRETE, MODIFIED | | |
0107 605-06215 1140.000 m | 120.00000 136800.00] |
CENTER CURB, D, CONCRETE | | |
0108 609-06259 296.000 m2 | 88.38000 26160.48] |
REINFORCED CONCRETE BRIDGE APPROACH, | | |
300 mm | | |
0109 610-07487 633.800 Mg | 198.74000 125961 .41] |
HVMA FOR APPROACHES, TYPE B | | |
0110 610-08446 236.000 m2 | 72.00000 16992.00] |
PCCP FOR APPROACHES, 150 mm | | 1
0111 611-05330 1083.300 m2 | 72.00000 77997.60] |
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
150 mm | | |
0112 611-06497 28.000 EACH | 185.00000 5180.00] |
MAILBOX ASSEMBLY, SINGLE | | |
0113 611-06498 10.000 EACH | 255.00000 2550.00] |
MATLBOX ASSEMBLY, DOUBLE | | |
0114 611-98146 8615.200 m2 | 87.00000 749522 _40] |
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
225 mm | | |
0115 615-06490 256.000 EACH | 120.00000 30720.00] |
RIGHT OF WAY MARKER | | |
0116 615-06505 10.000 EACH | 575.00000 5750.00] |
MONUMENT, B | | |
0117 615-06510 1.000 EACH | 525.00000 525.00] |
MONUMENT, C | | |
0118 615-06515 1.000 EACH | 140.00000 140.00] |
MONUMENT, D | | |
0119 615-06527 3.000 EACH | 505.00000 1515.00] |
MONUMENT, SECTION CORNER | | |
0120 616-02320 5509.000 m2 | 3.20000 17628.80] |
I I |

GEOTEXTILES
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER  : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1C ) | )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0121 616-05688 255.000 Mg | 130.86000 33369.30] |
RIPRAP, CLASS 1 I I |
0122 616-06405 1520.000 Mg | 80.25000 121980.00]| |
RIPRAP, REVETMENT I I |
0123 616-06425 296.000 m2 | 130.07000 38500.72] |
RIPRAP, GROUTED, 300 mm I I |
0124 621-01004 10.000 EACH | 450.00000 4500.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0125 621-02318 50.100 kg | 72.25000 3619.73] |
SEED MIXTURE, PRAIRIE GRASS I I |
0126 621-02356 42.500 kg | 195.00000 8287.50]| |
SEEDING, WETLAND I | |
0127 621-02770 4255.400 m2 | 1.72000 7319.29] |
EROSION CONTROL BLANKET I I |
0128 621-06545 4.700 Mg | 791.00000 3717.70] |
FERTILIZER I | |
0129 621-06554 448.000 kg | 9.57000 4287.36| |
SEED MIXTURE, U I I |
0130 621-06557 884.800 kg | 7.60000 6724 .48 |
SEED MIXTURE, T I | |
0131 621-06565 45.700 Mg | 603.00000 27557.10] |
MULCHING MATERIAL I I |
0132 621-06567 610.000 kL | 4.70000 2867.00] |
WATER I I |
0133 621-06570 948.000 m3 | 22.18000 21026.64] |
TOP SOIL I I |
0134 621-06574 7644.000 m2 | 3.58000 27365.52] |
SODDING I I |
0135 621-06575 78399.000 m2 | 3.56000 279100.44] |
SODDING, NURSERY I I |
0136 622-91786 400.000 EACH | 11.80000 4720.00] |
SEEDLING I I |
0137 701-51195 680.000 m I 282.58000 192154 .40 |
PILE, STEEL H, HP 310 X 79 I I |
0138 702-05106 3.000 EACH | 1186.83000 3560.49]| |
CONCRETE , SADDLE I I |
0139 702-51015 139.500 m3 | 1.00000 139.50] |
| | |

CONCRETE, B, FOOTINGS
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TABULATION OF BIDS

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 6100 mm X 3660 mm

ENGINEER®"S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER : 144 CONTRACT 1D : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1C ) I1( )
|RIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0140 702-51863 72.000 EACH | 20.00000 1440.00] |
FIELD DRILLED HOLE IN CONCRETE | | |
0141 702-52376 67.000 m3 | 550.00000 36850.00] |
CONCRETE, C, STRUCTURES | | |
0142 702-90915 5.700 m3 | 2800.00000 15960.00] |
CONCRETE, A , STRUCTURES | | |
0143 702-94139 81.900 m3 | 1.00000 81.90] |
CONCRETE, A, ABOVE FOOTINGS | | |
0144 703-51030 6205.000 kg | 2.30000 14271.50] |
REINFORCING STEEL | | |
0145 703-51032 56744.000 kg | 2.50000 141860.00] |
REINFORCING STEEL, EPOXY COATED | | |
0146 703-97936 64.000 EACH | 55.00000 3520.00] |
THREADED TIE BAR ASSEMBLY, EPOXY COATED | | |
0147 704-51002 285.200 m3 | 700.00000 199640.00] |
CONCRETE, C, SUPERSTRUCTURE | | |
0148 706-01268 265.000 m | 466.00000 123490.00] |
HANDRAIL, ALUMINUM | | |
0149 706-51020 15.400 m3 | 700.00000 10780.00] |
CONCRETE, C, RAILING | | |
0150 707-05985 277.500 m | 1500.00000 416250.00] |
STRUCTURAL MEMBERS, CONCRETE I-BEAM, 1V | | |
1372 mm X 508 mm | | |
0151 709-51821 LUMP | 5000.00000 5000.00] |
SURFACE SEAL STRUCTURE NO. 1 | | |
0152 709-51821 LUMP | 2000.00000 2000.00] |
SURFACE SEAL STRUCTURE NO. 2 | | |
0153 709-51821 LUMP | 2500.00000 2500.00] |
SURFACE SEAL STRUCTURE NO. 3 | | |
0154 714-06170 10.000 m | 15000.00000 150000.00] |
CONCRETE CULVERT EXTENSION, PRECAST | | |
REINFORCED CONCRETE BOX SECTIONS, , | | |
3660 mm X 3050 mm | | |
0155 714-06170 6.000 m | 15000.00000 90000.00] |
CONCRETE CULVERT EXTENSION, PRECAST | | |
REINFORCED CONCRETE BOX SECTIONS, , | | |
6100 mm x 3050 mm | | |
0156 714-08084 33.000 m | 17000.00000 561000.00] |
| I |
| | |
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PIPE, TYPE 2, DEFORMED, MIN. AREA 0.10
m2

ENGINEER"S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER  : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0157 715-04547 43.000 m I 680.00000 29240.00] |
PIPE, DUCTILE IRON, 750 mm I I |
0158 715-05024 377.100 m I 245.00000 92389.50] |
PIPE, TYPE 2, CIRCULAR, 900 mm I I |
0159 715-05048 11376.000 m I 20.90000 237758.40] |
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0160 715-05119 16.600 m I 193.00000 3203.80]| |
PIPE, TYPE 1, CIRCULAR, 375 mm I I |
0161 715-05138 39.000 m I 1200.00000 46800.00] |
PIPE, TYPE 1, CIRCULAR, 1950 mm I I |
0162 715-05146 26.000 m I 165.00000 4290.00] |
PIPE, TYPE 2, CIRCULAR, 150 mm I I |
0163 715-05148 9.000 m I 295.00000 2655.00] |
PIPE, TYPE 2, CIRCULAR, 250 mm I I |
0164 715-05149 4522.200 m I 125.00000 565275.00] |
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0165 715-05151 898.600 m I 153.00000 137485.80]| |
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0166 715-05152 880.000 m I 203.00000 178640.00]| |
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0167 715-05154 1018.000 m I 230.00000 234140.00] |
PIPE, TYPE 2, CIRCULAR, 600 mm I | |
0168 715-05156 1044.500 m I 280.00000 292460.00| |
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0169 715-05159 657.000 m I 465.00000 305505.00] |
PIPE, TYPE 2, CIRCULAR, 1050 mm I | |
0170 715-05161 250.500 m I 490.00000 122745.00] |
PIPE, TYPE 2, CIRCULAR, 1200 mm I I |
0171 715-05162 676.500 m I 495.00000 334867.50] |
PIPE, TYPE 2, CIRCULAR, 1350 mm I | |
0172 715-05169 135.900 m I 15700000 21336.30] |
PIPE, TYPE 3, CIRCULAR, 375 mm I I |
0173 715-05171 18.000 m I 194.00000 3492.00] |
PIPE, TYPE 3, CIRCULAR, 450 mm I | |
0174 715-05175 19.000 m I 275.00000 5225.00] |
PIPE, TYPE 3, CIRCULAR, 750 mm I I |
0175 715-05325 5.000 m I 885.00000 442500 |
| | |
| | |



MANHOLE, J15, MODIFIED

INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
1 144 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER  : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1C ) | )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
———————————————————————————————————————— -
0176 715-05407 58.000 m I 20.00000 1160.00] |
PIPE, END BENT DRAIN, 150 mm I I |
0177 715-05422 716.000 m I 262.10000 187663.60]| |
PIPE, SLOTTED DRAIN, 300 mm I I |
0178 715-06004 1.000 EACH | 1450.00000 1450.00] |
CONCRETE ANCHOR, 1200 mm I I |
0179 715-06358 2.000 EACH | 1450 .00000 2900.00] |
CONCRETE ANCHOR, 1950 mm I I |
0180 715-06492 1.000 EACH | 1450.00000 1450.00] |
CONCRETE ANCHOR, 1350 mm I I |
0181 715-06561 21.000 m I 240.00000 5040.00]| |
PIPE EXTENSION, CIRCULAR, 100 mm I I |
0182 715-08250 19.000 m I 245.00000 4655.00] |
PIPE, DUCTILE IRON, 300 mm I I |
0183 715-26728 2.000 EACH | 4000.00000 8000.00]| |
GRATED BOX END SECTION, Il, 4:1, 300 mm | I |
0184 715-46000 11.000 EACH | 450.00000 4950.00] |
PIPE END SECTION, 300 mm I I |
0185 715-46005 30.000 EACH | 550.00000 16500.00] |
PIPE END SECTION, 375 mm I I |
0186 715-46010 11.000 EACH | 550.00000 6050.00] |
PIPE END SECTION, 450 mm I | |
0187 715-46020 3.000 EACH | 100000000 3000.00] |
PIPE END SECTION, 600 mm I I |
0188 715-46030 3.000 EACH | 1200.00000 3600.00] |
PIPE END SECTION, 750 mm I | |
0189 715-46040 1.000 EACH | 3000.00000 3000.00] |
PIPE END SECTION, 900 mm I I |
0190 715-90052 LUMP | 340000.00000 340000.00] |
LIFT STATION | | |
0191 718-06529 1.000 EACH | 850.00000 850.00] |
OUTLET PROTECTOR, 2 I I |
0192 718-06532 9741.000 m I 2.40000 23378.40] |
VIDEO INSPECTION FOR UNDERDRAINS I | |
0193 718-52610 3038.000 m3 | 4200000 127596.00| |
AGGREGATE FOR UNDERDRAINS I I |
0194 718-99153 38178.000 m2 | 1.25000 47722 .50] |
GEOTEXTILES FOR UNDERDRAIN I | |
0195 720-01092 69.000 EACH | 4500.00000 310500.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 144 -13
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER  : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0196 720-03194 1.000 EACH |  16500.00000 16500.00] |
MANHOLE MODIFIED, TYPE K-AC I I |
0197 720-08239 2.000 EACH | 3000.00000 6000.00] |
MANHOLE, J7, MODIFIED I I |
0198 720-08241 23.000 EACH | 6500.00000 149500.00] |
MANHOLE, K15, MODIFIED I I |
0199 720-08242 11.000 EACH | 7500.00000 82500.00] |
MANHOLE, L15, MODIFIED I I |
0200 720-44000 39.000 EACH | 250.00000 9750.00] |
CASTING, ADJUST TO GRADE I I |
0201 720-44025 3.000 EACH | 450.00000 1350.00] |
CASTING, 4, FURNISH AND ADJUST TO GRADE | I |
0202 720-44080 1.000 EACH | 1100.00000 1100.00] |
CASTING, 15, FURNISH AND ADJUST TO GRAD | I |
0203 720-45030 5.000 EACH | 1500.00000 7500.00] |
INLET, E7 I I |
0204 720-45042 1.000 EACH | 2200.00000 2200.00] |
INLET, HA5 I I |
0205 720-45075 2.000 EACH | 2000.00000 4000.00]| |
INLET, R13 I I |
0206 720-45275 37.000 EACH | 1350.00000 49950.00] |
PIPE CATCH BASIN, 600 mm I | |
0207 720-45410 11.000 EACH | 3500.00000 38500.00] |
MANHOLE, C4 I I |
0208 720-45510 18.000 EACH | 3500.00000 63000.00] |
MANHOLE, C4, MODIFIED I | |
0209 720-92884 6.000 EACH | 4000.00000 24000.00] |
MANHOLE, K4, MODIFIED I I |
0210 720-93409 12.000 EACH | 2600.00000 31200.00] |
INLET, B15, MODIFIED I | |
0211 720-93411 1.000 EACH | 2600.00000 2600.00] |
INLET, C15, MODIFIED I I |
0212 720-95409 17.000 EACH | 3000.00000 51000.00] |
MANHOLE, J4, MODIFIED I | |
0213 720-95422 1.000 EACH | 2400.00000 2400.00] |
MANHOLE, J4 I I |
0214 720-97962 1.000 EACH |  15000.00000 15000.00] |
MANHOLE, G4, MODIFIED I | |
0215 720-98174 125.000 EACH | 2575.00000 321875.00] |
| | |

INLET, B15



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/01/07
PAGE : 144 -14

MAINTAINING TRAFFIC

ENGINEER®S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1( ) | )
|RIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0216 720-98555 123.000 EACH | 3500.00000 430500.00] |
INLET, C15 | | |
0217 720-98869 9.000 EACH | 6500.00000 58500.00] |
MANHOLE, L4, MODIFIED | | |
0218 723-08107 60.730 m | 13711.81000 832718.22] |
STRUCTURE, PRECAST THREE-SIDED, 3660 mm | | |
X 4060 mm | | |
0219 728-98377 LUMP | 3000.00000 3000.00] |
MASONRY COATING STRUCTURE NO. 1 | | |
0220 728-98377 LUMP | 4000.00000 4000.00] |
MASONRY COATING STRUCTURE NO. 3 | | |
0221 731-93945 967.000 m2 | 285.00000 275595.00] |
FACE PANELS, CONCRETE | | |
0222 731-93946 967.000 m2 | 120.00000 116040.00] |
WALL ERECTION | | |
0223 731-93947 259.000 m | 70.00000 18130.00] |
LEVELING PAD, CONCRETE | | |
0224 801-03290 2.000 EACH | 200.00000 400.00] |
CONSTRUCTION SIGN, C | | |
0225 801-03291 2.000 EACH | 50.00000 100.00] |
CONSTRUCTION SIGN, D | | |
0226 801-06203 21527.000 m | 0.46000 9902.42] |
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0227 801-06207 58732.000 m | 2.80000 164449.60] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0228 801-06211 51.000 EACH | 60.00000 3060.00] |
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, LANE INDICATION ARROW | | |
0229 801-06218 467.000 m | 16.70000 7798.90] |
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
REMOVABLE, 600 mm | | |
0230 801-06640 107.000 EACH | 168.00000 17976.00] |
CONSTRUCTION SIGN, A | | |
0231 801-06645 54_.000 EACH | 50.00000 2700.00] |
CONSTRUCTION SIGN, B | | |
0232 801-06710 3480.000 DAY | 10.00000 34800.00] |
FLASHING ARROW SIGN | | |
0233 801-06775 LUMP | 400000.00000 400000.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 144 -15
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER  : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0234 801-07023 10.000 EACH | 7200.00000 72000.00] |
ENERGY ABSORBIBG TERMINAL, CZ, TL-2 I I |
0235 801-07118 50.400 m I 28.00000 1411.20] |
BARRICADE, 111-A I I |
0236 801-07119 356.400 m I 28.00000 9979.20] |
BARRICADE, 111-B I I |
0237 801-07612 87.000 m I 6.50000 565.50] |
TEMPORARY PAVEMENT MARKING, 600 mm I I |
0238 801-08401 423.000 m I 76.86000 32511.78] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0239 801-08508 148.000 m I 101.74000 15057.52] |
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I | |
0240 801-09133 1.000 EACH |  10400.00000 10400.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0241 801-94295 165.000 EACH | 132.00000 21780.00] |
SIGNAL HEAD, RELOCATE I | |
0242 801-99182 2.000 EACH | 8500.00000 17000.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN, I I |
INSTALL AND MAINTAIN I I |
0243 802-05701 420.600 m I 39.36000 16554.82] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0244 802-05702 5.000 m I 52.48000 262.40] |
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I | |
0245 802-07060 2.000 EACH | 105.00000 210.00] |
SIGN, SHEET, RELOCATE I I |
0246 802-76025 45.340 m2 | 110.87000 5026.85| |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 2.03 mm THICKNESS I I |
0247 802-76035 36.260 m2 | 118.40000 4293.18]| |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS I | |
0248 802-76045 7.320 m2 | 150.69000 1103.05] |
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I I |
0249 802-99058 27.000 EACH | 102.00000 2754.00] |
| | |

SHEET SIGN, INSTALL



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/01/07
PAGE : 144 -16

TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED

ENGINEER"S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER  : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1C ) | )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0250 804-06770 2.000 EACH | 65.00000 130.00] |
DELINEATOR POST I I |
0251 804-93726 15.000 EACH | 45_00000 675.00] |
DELINEATOR I I |
0252 805-01815 20.000 EACH | 2430.00000 48600.00] |
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I |
0253 805-01842 66.000 EACH | 602.00000 39732.00] |
HANDHOLE, SIGNAL I I |
0254 805-02087 LUMP | 3400.00000 3400.00] |
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0255 805-02152 44.000 EACH | 485.00000 21340.00] |
PEDESTRIAN SIGNAL HEAD WITH I | |
INTERNATIONAL SYMBOLS, 450mm I I |
0256 805-02426 435.000 m I 29.52000 12841.20] |
WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, | I |
IN CONDUIT, 4 1C I | |
0257 805-02503 57.000 m I 1.08000 61.56] |
CABLE, ROADWAY LOOP, 1C 14GA. I I |
0258 805-02595 7.000 EACH | 14500000 1015.00] |
CONTROLLER, RESET TIMING I | |
0259 805-06592 2825.000 m I 39.69000 112124 .25] |
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0260 805-08494 8.000 EACH | 3300.00000 26400.00] |
RADIO SPREAD SPECTRUM I I |
0261 805-78100 6.000 EACH | 7900.00000 47400.00] |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0262 805-78106 1.000 EACH | 9900.00000 9900.00] |
CONTROLLER AND CABINET, MASTER, MENU I | |
DRIVEN, 8 PHASE I I |
0263 805-78205 44.000 EACH | 625.00000 27500.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN I | |
0264 805-78215 7.000 EACH | 620.00000 4340.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER ARROW, GREEN ARROW I I |
0265 805-78230 2.000 EACH | 880.00000 1760.00] |
| | |
| | |

AMBER, GREEN, AMBER ARROW, GREEN ARROW



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/01/07
PAGE : 144 -17

ENGINEER"S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER  : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-0918397 1C ) | )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0266 805-78415 23.000 EACH | 2100.00000 48300.00] |
SPAN, CATENARY, AND TETHER I I |
0267 805-78420 23.000 EACH | 305.00000 7015.00] |
DISCONNECT HANGER I I |
0268 805-78445 4.000 EACH | 420.00000 1680.00] |
SIGNAL SERVICE I I |
0269 805-78467 104.000 m I 6.56000 682.24| |
SIGNAL CABLE, 3C 8GA. I I |
0270 805-78480 1891.000 m I 2.30000 4349.30] |
SIGNAL CABLE, 3C 14GA. I I |
0271 805-78485 2850.000 m I 3.35000 9547 .50 |
SIGNAL CABLE, 5C 14GA. I I |
0272 805-78490 1422.000 m I 4.36000 6199.92| |
SIGNAL CABLE, 7C 14GA. I I |
0273 805-78510 6935.000 m I 2.89000 20042.15] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0274 805-78520 LUMP | 3200.00000 3200.00] |
MISCELLANEOUS EQUIPMENT FOR TRAFFIC I I |
SIGNALS I I |
0275 805-78746 1287.000 m I 29.52000 37992.24| |
PREFORMED LOOP DETECTORS I | |
0276 805-78785 1.000 EACH | 600.00000 600.00] |
SIGNAL DETECTOR HOUSING I I |
0277 805-78795 21.000 m I 4264000 895.44| |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0278 805-78900 9.000 EACH | 430.00000 3870.00] |
PEDESTAL FOUNDATION, A I I |
0279 805-78925 6.000 EACH | 621.00000 3726.00] |
CONTROLLER CABINET FOUNDATION, P1 I I |
0280 805-81060 20.000 EACH | 4420.00000 88400.00] |
SIGNAL STRAIN POLE, STEEL, 11.0 m I I |
0281 805-86930 35.000 EACH | 19.00000 665.00]| |
INSULATING LINK, NOT WATERPROOFED I I |
0282 805-90005 9.000 EACH | 450.00000 4050.00] |
SIGNAL PEDESTAL, 3.0 m I I |
0283 805-92504 28.000 EACH | 233.00000 6524.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0284 805-96121 44.000 EACH | 102.00000 4488 .00 |
| | |

PEDESTRIAN PUSH BUTTON AND SIGN



INDIANA DEPARTMENT OF TRANSPORTATION
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ENGINEER®"S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER : 144 CONTRACT 1D : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1C ) | )
|RIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0285 805-98335 1621.000 m | 29.52000 47851.92] |
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C I | |
0286 807-02191 11.000 EACH | 602.00000 6622.00] |
HANDHOLE, LIGHTING | | |
0287 807-02428 16.000 EACH | 800.00000 12800.00] |
LIGHTING FOUNDATION, CONCRETE, WITH | | |
GROUNDING, 750 mm X 750 mm X 2450 mm | | |
0288 807-04654 4_.000 EACH | 1280.00000 5120.00] |
LIGHT POLE ,6 m E.M_H,0.165 m MAST ARM, | | |
ANCHOR BASE I | |
0289 807-04866 14.000 EACH | 800.00000 11200.00] |
LUMINAIRE , UNDERPASS, WALL MOUNTED, | | |
HIGH PRESSURE | | |
0290 807-06896 1.000 EACH | 3200.00000 3200.00] |
UNDERPASS CIRCUIT INSTALLATION, 7 | | |
LUMINAIRES | | |
0291 807-07580 298.000 m | 25.85000 7703.30] |
WIRE, NO. 4, COPPER, IN PLASTIC DUCT, | | |
IN TRENCH, 4 1/C | | |
0292 807-82053 1.000 EACH | 1400.00000 1400.00] |
UNDERPASS CIRCUIT INSTALLATION, 3 | | |
LUMINAIRES | | |
0293 807-82054 1.000 EACH | 1800.00000 1800.00] |
UNDERPASS CIRCUIT INSTALLATION, 4 | | |
LUMINAIRES | | |
0294 807-83752 12.000 EACH | 1600.00000 19200.00] |
LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST | | |
ARM, ANCHOR BASE | | |
0295 807-86605 4_.000 EACH | 270.00000 1080.00] |
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 150 WATT I | |
0296 807-86620 12.000 EACH | 280.00000 3360.00] |
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 400 WATT | | |
0297 807-86810 2.000 EACH | 2600.00000 5200.00] |
SERVICE POINT, 11 | | |
0298 807-86910 16.000 EACH | 20.00000 320.00] |
| | |

CONNECTOR KIT, UNFUSED
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TABULATION OF BIDS
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TRANSVERSE MARKINGS, PREFORMED PLASTIC,

ENGINEER®S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 1( ) | )
|RIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0299 807-86915 16.000 EACH | 22.00000 352.00] |
CONNECTOR KIT, FUSED | | |
0300 807-86920 34.000 EACH | 16.00000 544 _00] |
MULTIPLE COMPRESSION FITTING, NOT | | |
WATERPROOFED | | |
0301 807-86925 4.000 EACH | 23.00000 92.00] |
MULTIPLE COMPRESSION FITTING, | | |
WATERPROOFED | | |
0302 807-86935 36.000 EACH | 22.00000 792.00] |
INSULATING LINK, WATERPROOFED | | |
0303 807-96197 473.000 m | 3.12000 1475.76] |
WIRE, AWG, MTW, THHW, THWN, AWM, | | |
GASOLINE AND OIL RESISTANT, NO. 10 | | |
COPPER STRANDED, 1/C | | |
0304 808-03178 14.000 EACH | 149.00000 2086.00] |
PAVEMENT MESSAGE MARKINGS, PREFORMED | | |
PLASTIC, LANE ARROWS | | |
0305 808-03179 8.000 EACH | 215.00000 1720.00] |
PAVEMENT MESSAGE MARKINGS, PREFORMED | | |
PLASTIC, WORD (ONLY) | | |
0306 808-06701 2570.000 m | 0.98000 2518.60] |
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0307 808-06703 10476.000 m | 0.98000 10266.48]| |
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0308 808-06705 285.000 m | 4.64000 1322.40] |
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm | | |
0309 808-06716 3481.000 m | 1.00000 3481.00] |
LINE, REMOVE | | |
0310 808-75051 1500.000 m | 5.20000 7800.00] |
LINE, PREFORMED PLASTIC, SOLID, WHITE, | | |
100 mm | | |
0311 808-75059 850.000 m | 5.20000 4420.00] |
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | | |
100 mm | | |
0312 808-75067 140.000 m | 2450000 3430.00] |
I I |
I I |

STOP LINE, 600 mm



INDIANA DEPARTMENT OF TRANSPORTATION
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DATE : 05/01/07
PAGE : 144 -20

ENGINEER®S ESTIMATE: $ 31,800,000 ROUTE : US 6
CALL ORDER : 144 CONTRACT ID : IR-28882-B COUNTIES : LAKE PORTER
LETTING DATE : 04/25/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 | ) | )
|RIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0313 808-75069 560.000 m | 6.50000 3640.00] |
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
CROSSWALK LINE, 150 mm | | |
0314 808-75215 90.000 m | 6.96000 626.40] |
LINE, THERMOPLASTIC, SOLID, WHITE, 300 | | |
mm | I |
0315 808-75240 1250.000 m | 1.02000 1275.00] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0316 808-75245 9054.000 m | 0.98000 8872.92] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0317 808-75297 296.000 m | 13.92000 4120.32] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0318 808-75300 753.000 m | 3.48000 2620.44] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
CROSSWALK LINE, 150 mm | | |
0319 808-75320 72.000 EACH | 82.00000 5904.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0320 808-75325 54.000 EACH | 110.00000 5940.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0321 808-75327 900.000 m | 10.50000 9450.00] |
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | | |
300 mm | | |
0322 808-75996 21.000 EACH | 10.00000 210.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0323 808-75998 970.000 EACH | 18.70000 18139.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0324 808-97027 210.000 m | 9.25000 1942 .50] |
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | | |
200 mm | | |
SECTION TOTALS | $ 31,989,873.42] $ | $
------------------------------------------ e
CONTRACT TOTALS | $ 31,989,873.42] $ | $




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

: 150 CONTRACT ID : IR-28937-A
04/25/07 10:00 AM DISTRICT T 62

CONTRACT TIME : 11/22/08 COMPLETION DATE

COUNTIES : ALLEN

PROJECT(S)

: 9999095
0695172
9829990

55,705,252.95
57,983,546.84
58,802,900.00

DATE : 05/01/07
PAGE : 150 -1

% OVER
LOW BID

100.0000%
104.0899%
105.5608%

CONTRACT DESCRIPTION : Urban - Old Code
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC
2 35-1374866 PRIMCO, INC.
3 35-1139301 E & B PAVING INC
4  36-2231526 WALSH CONSTR COMPANY

65,352,000.00

117.3175%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
150 -2

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 | 2 ) 35-1374866 | 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. IE & B PAVING INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE REHABILITATION OR REPAIR
| | |
0001 105-06845 LUMP | 452270.00000 452270.00] 43894480000 438944 _80] 412500.00000 412500.00
CONSTRUCTION ENGINEERING I | |
0002 105-07040 26.000 MOS | 2200.00000 57200.00] 2100.00000 54600.00] 1700.00000 44200.00
FIELD OFFICE, C I I |
0003 105-08520 10.000 EACH | 80.00000 800.00] 285.00000 2850.00] 60.00000 600.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 260.000 MOS | 36.00000 9360.00]| 120.00000 31200.00] 50.00000 13000.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 108-01614 LUMP |  20000.00000 20000.00]  10200.00000 10200.00]  10200.00000 10200.00
PARTNERING OVERHEAD I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP I I |
0009 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I | |
CONCRETE I I |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0012 110-01001 LUMP | 2785000.00000 2785000.00] 2899177.34000 2899177.34] 2940000.00000 2940000.00
MOBILIZATION AND DEMOBILIZATION I | |
0014 201-52370 LUMP | 250000.00000 250000.00] 579835.46000 579835.46] 588000.00000 588000.00
CLEARING RIGHT OF WAY I I |
0015 202-01032 20.000 EACH | 200.00000 4000.00] 200.00000 4000.00] 200.00000 4000.00
SAND BARREL ARRAY, REMOVE I | |
0016 202-01300 1.000 EACH | 2500.00000 2500.00] 1500.00000 1500.00] 2397.00000 2397.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0017 202-02240 172477.000 SYS | 9.40000 1621283.80]| 9.78000 1686825 .06 | 11.00000 1897247.00
PAVEMENT REMOVAL I | |
0018 202-02241 14116.000 LFT | 2.20000 31055.20] 2.20000 31055.20] 2.20000 31055.20
| | |

GUARDRAIL, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
150 -3

3 ) 35-1139301
& B PAVING

UNIT PRICE

12.

243.

240000.

190000.

265.

8796.

6000.

755.

11.

35.

100.

20.

20.

35.

00000

.00000

-00000

00000

00000

00000

00000

80000

.57000

00000

00000

-42000

00000

00000

00000

INC

AMOUN

240000.

190000.

5520.

6528.

8480.

61572.

30000.

11325.

2054167.

36471.

38920.

300.

12851.

10980.

4920.

18095.

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1374866 |
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0019 202-02279 950.000 LFT | 12.00000 11400.00] 12.00000 11400.00]
CURB AND GUTTER, REMOVE I I |
0020 202-03783 12.000 EACH | 250.00000 3000.00] 200.00000 2400.00]
SIGN, PANEL, REMOVE I I |
0021 202-51328 LUMP | 240000.00000 240000.00] 401645_50000 401645 .50]
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STRUCTURE NO. 1 I I |
0022 202-51330 LUMP | 190000.00000 190000.00] 592885.00000 592885.00]
PRESENT STRUCTURE, REMOVE , STRUCTURE | | |
NO. 2 | | |
0023 202-51368 690.000 SYS | 8.00000 5520.00]| 19.00000 13110.00]
SLOPEWALL, REMOVE I I |
0024 202-62420 816.000 LFT | 8.00000 6528.00] 3.00000 2448.00]
BRIDGE RAILING, REMOVE I I |
0025 202-74040 32.000 EACH | 160.00000 5120.00] 175.00000 5600.00]|
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | I |
0026 202-74055 7.000 EACH | 9100.00000 63700.00] 9600.00000 67200.00]
OVERHEAD SIGN STRUCTURE, BOX TRUSS, I I |
REMOVE I I |
0027 202-74080 5.000 EACH | 4650.00000 23250.00] 3800.00000 19000.00]
OVERHEAD SIGN STRUCTURE, CANTILEVER, I | |
REMOVE I | |
0028 202-93763 15.000 EACH | 520.00000 7800.00] 800.00000 12000.00]
LIGHT STANDARD AND FOUNDATION, REMOVE | I |
0029 203-02000 174082.000 CYS | 12.15000 2115096.30] 13.28000 2311808.96|
EXCAVATION, COMMON | | |
0030 203-02070 23230.000 CYS | 1.55000 36006.50] 1.00000 23230.00]
BORROW I I |
0031 205-06931 1112.000 TON | 35.00000 38920.00] 35.00000 38920.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0032 205-06933 3.000 EACH | 100.00000 300.00] 100.00000 300.00]
TEMPORARY DITCH INLET PROTECTION I I |
0033 205-06937 9050.000 LFT | 1.42000 12851.00] 1.42000 12851.00]
TEMPORARY SILT FENCE I | |
0034 206-51220 549.000 CYS | 20.00000 10980.00] 50.00000 27450.00]
EXCAVATION, WET I I |
0035 206-51225 246.000 CYS | 20.00000 4920.00] 31.00000 7626.00]
EXCAVATION, DRY I | |
0036 206-51230 517.000 CYS | 35.00000 18095.00] 22.00000 11374.00]
| | |

EXCAVATION, FOUNDATION, UNCLASSIFIED

T

.00

.00

00

00

00

00

00

00

00

00

60

10

00

00

00

00

00

00



ENGINEER®S ESTIMATE: $ 70,500,000

CALL ORDER : 150

LETTING DATE : 04/25/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-28937-A

: FT. WAYNE DISTRICT

ROUTE : 1-69
COUNTIES : ALLEN

DATE :
PAGE :

05/01/07
150 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0037 206-51235
COFFERDAM

0038 206-51817 7470.000
SHEET PILING, STEEL

0039 206-93520 220.000
TEMPORARY SHEET PILING

0040 208-02046 15.000

GRADING IN GORE AREA
0041 210-08422
SOUND BARRIER ,REMOVE AND SALVAGE

0042 211-02050 2146.000
B BORROW
0043 211-06467 300.000

AGGREGATE FOR END BENT BACKFILL
0044 211-07454 32178.000
STRUCTURE BACKFILL
0045 213-08058 91.000
FLOWABLE BACKFILL

0046 214-07202 15000.000
GEOGRID, 1
0047 215-07043 457876.000

CHEMICAL MODIFICATION, SOILS
0048 301-07448 71413.000
COMPACTED AGGREGATE, NO. 53, BASE

0049 302-06464 175.000
SUBBASE FOR PCCP

0050 302-07455 350.000
DENSE GRADED SUBBASE

0051 303-01180 56.000
COMPACTED AGGREGATE, NO. 53

0052 303-04853 2600.000

COMPACTED AGGREGATE 5

0053 304-07493 65308.000
WIDENING WITH HMA, TYPE B

0054 306-08036 63032.000
MILLING, ASPHALT, 2 IN.

0055 306-08037 2670.000
MILLING, ASPHALT, 3 IN.

0056 401-06264
PROFILOGRAPH, HMA

SFT

EACH

LUMP

CYS

CYS

CYS

CYS

SYS

SYS

TON

CYs

CYS

TON

TON

TON

SYS

SYS

LUMP

270000.
38.

60.
1500.
191200.
30.

38.

27.

100.

15.
37.
40.
40.
38.

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
| 30.
I

I

I

I

I

I

|

( 1 ) 35-1065659
BROOKS CONSTRUCTION

UNIT PRICE
____________________________ e

00000

00000

00000

00000

00000

00000

00000

75000

00000

.25000

.70000

00000

00000

00000

00000

00000

00000

.30000

-40000

.00000

IC 2 ) 35-1374866 l
COMPANY  |PRIMCO, INC. |
AMOUNTI UNIT PRICE AMOUNTI
270000.00]  85000.00000 85000.00]
283860.00I 30.00000 224100.00}
13200.ool 20.00000 44oo.oo=
zzsoo.ool 1500.00000 22500.00}
191200.ool 43544500000 435445.00}
64380.00I 25.00000 53650.00:
114oo.ooI 70.00000 21000.00:
892939.50I 27.40000 881677.20:
9100.ool 100.00000 9100.oo=
48750.00I 3.25000 48750.00:
3983521.20I 8.70000 3983521.20:
1071195.00I 13.70000 978358.10:
6475.00I 35.00000 6125.00:
14ooo.ool 70.00000 24soo.oo=
224o.ool 40.00000 224o.oo=
98800.00I 28.00000 7zsoo.oo=
195924o.ool 42.00000 2742936.00:
81941.60I 0.90000 56728.80:
3738.00I 0.90000 2403.oo=
11000.00! 14400.00000 14400.00!

3 ) 35-1139301
& B PAVING

UNIT PRICE

270000.

38.

60.

1500.

150000.

30.

38.

25.

100.

15.

50.

40.

32.

33.

42.

14400.

00000

00000

00000

00000

00000

00000

00000

14000

00000

.25000

.70000

00000

00000

00000

00000

00000

00000

-90000

-90000

00000

INC

AMOUN

270000.

283860.

13200.

22500.

150000.

64380.

11400.

808954.

9100.

48750.

3983521.

1071195.

8750.

14000.

1792.

85800.

2742936.

56728.

2403.

14400.

T

00

00

00

00

00

00

00

92

00

00

20

00

00

00

00

00

00

80

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
150 -5
TABULATION OF BIDS

GUARDRAIL TERMINAL SYSTEM, W éEAM,

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1374866 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. IE & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0057 401-07329 7289.000 TON | 4400000 320716.00] 63.00000 459207.00] 63.00000 459207 .00
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm I I |
0058 401-07405 56529.000 TON | 40.00000 2261160.00]| 4200000 2374218.00]| 42.00000 2374218.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm | I |
0059 401-07410 248145.000 TON | 34.75000 8623038.75| 38.00000 9429510.00] 38.00000 9429510.00
QC/QA-HMA, 5, 64, BASE, 25.0 mm I I |
0060 401-07429 85230.000 TON | 4400000 3750120.00] 38.00000 3238740.00] 38.00000 3238740.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0061 401-09086 33828.000 TON | 51.15000 1730302.20] 72.00000 2435616.00]| 72.00000 2435616.00
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm -- SM | I |
0062 402-07433 348.000 TON | 51.00000 17748.00] 39.00000 13572.00] 39.00000 13572.00
HMA SURFACE, TYPE B I | |
0063 402-07438 580.000 TON | 39.00000 22620.00] 39.00000 22620.00] 39.00000 22620.00
HMA INTERMEDIATE, TYPE B I I |
0064 402-07441 1854.000 TON | 35.00000 64890.00] 39.00000 72306.00] 39.00000 72306.00
HMA BASE, TYPE B I | |
0065 402-07784 151.800 TON | 63.00000 9563.40] 120.00000 18216.00] 120.00000 18216.00
HMA SURFACE, TYPE D I I |
0066 402-07785 105.000 TON | 40.00000 4200.00] 60.00000 6300.00] 60.00000 6300.00
HMA INTERMEDIATE, TYPE D I | |
0067 402-07786 762.100 TON | 40.00000 30484.00] 60.00000 45726.00] 60.00000 45726.00
HMA BASE, TYPE D I I |
0068 406-05520 156.400 TON | 950.00000 148580.00| 700.00000 109480.00]| 700.00000 109480.00
ASPHALT FOR TACK COAT I I |
0069 501-06323 700.000 SYS | 35.00000 24500.00] 36.00000 25200.00] 50.00000 35000.00
QC/QA-PCCP, 12 IN. I I |
0070 503-03489 248.000 EACH | 7.50000 1860.00] 13.00000 3224.00] 1400000 3472.00
RETROFITTED TIE BARS I I |
0071 503-05240 324.000 LFT | 8.10000 2624_40] 11.00000 3564.00] 6.00000 1944 .00
D-1 CONTRACTION JOINT I I |
0072 601-01522 9.000 EACH | 1700.00000 15300.00] 1700.00000 15300.00] 1700.00000 15300.00
GUARDRAIL TRANSITION TYPE TGB I I |
0073 601-01625 2.000 EACH | 1500.00000 3000.00] 1500.00000 3000.00] 1500.00000 3000.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I I |
CURVED, 1 I I |
0074 601-01740 3.000 EACH | 1600.00000 4800.00] 1600.00000 4800.00] 1600.00000 4800.00
| | |
| | |

CURVED, 4



GEOTEXTILES

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 150 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1374866 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. IE & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0075 601-05999 19.000 EACH | 40.00000 760.00] 40.00000 760.00] 40.00000 760.00
CURVED TERMINAL END I I |
0076 601-06246 5.000 EACH |  14500.00000 72500.00]  16007.00000 80035.00]  14500.00000 72500.00
IMPACT ATTENUATOR, R2, Wi, TL-3 I I |
0077 601-06854 8.000 EACH | 2200.00000 17600.00] 2200.00000 17600.00] 2200.00000 17600.00
GUARDRAIL, W-BEAM, NESTED I I |
0078 601-06855 1.000 EACH | 600.00000 600.00]| 600.00000 600.00] 600.00000 600.00
GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO | I |
0079 601-94689 21.000 EACH | 2300.00000 48300.00] 2300.00000 48300.00] 2300.00000 48300.00
GUARDRAIL END TREATMENT, 0S I I |
0080 601-99105 31629.000 LFT | 16.00000 506064 .00] 16.00000 506064 .00] 16.00000 506064 .00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
LONG POST I | |
0081 601-99123 7.000 EACH | 2200.00000 15400.00] 2200.00000 15400.00] 2200.00000 15400.00
GUARDRAIL TRANSITION, GP I I |
0082 602-01193 1000.000 LFT | 9.00000 9000.00]| 9.00000 9000.00] 9.00000 9000.00
CONCRETE BARRIER GLARE SCREEN TEMPORARY | | |
0084 602-06729 20.000 EACH | 25.00000 500.00] 20.00000 400.00] 50.00000 1000.00
BARRIER DELINEATOR I I |
0085 602-08588 8952.000 LFT | 53.95000 482960.40] 50.00000 447600.00] 62.00000 555024 .00
CONCRETE BARRIER, 45 IN., MODIFIED I | |
0086 602-08603 16680.000 LFT | 43.40000 723912.00] 47.00000 783960.00] 62.00000 1034160.00
CONCRETE BARRIER, 45 IN. I I |
0087 603-06040 798.000 LFT | 9.00000 7182.00] 9.00000 7182.00] 9.00000 7182.00
FENCE, FARM FIELD, 47 IN. I I |
0088 603-93373 360.000 LFT | 70.00000 25200.00] 70.00000 25200.00] 70.00000 25200.00
FENCE, PEDESTRIAN I I |
0089 605-06140 200.000 LFT | 28.00000 5600.00]| 23.00000 4600.00] 22.00000 4400.00
CURB AND GUTTER, CONCRETE I I |
0091 609-06259 1291.000 SYS | 85.00000 109735.00] 65.00000 83915.00] 85.00000 109735.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0092 610-07487 27.000 TON | 65.00000 1755.00] 120.00000 3240.00] 120.00000 3240.00
HMA FOR APPROACHES, TYPE B I I I
0093 615-06510 36.000 EACH | 150.00000 5400.00] 150.00000 5400.00] 150.00000 5400.00
MONUMENT, C I I |
0094 615-06515 6.000 EACH | 75.00000 450.00] 75.00000 450_00] 75.00000 450.00
MONUMENT, D I | |
0095 616-02320 6593.000 SYS | 2.60000 17141.80] 2.63000 17339.59] 2.68000 17669.24
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05/01/07
150 -7

( 3 ) 35-1139301
E & B PAVING

UNIT PRICE

30.

118000.

4.

19.

1000.

583.

445.

56.

57.

750.

235.

00000

-46000

00000

.07000

00000

.28000

00000

00000

00000

00000

.00000

-00000

INC

AMOUN

116184.

85350.

118000.

1344814.

5238148.

2000.

5314.

9794.

21520.

36712.

3479.

71232.

190836.

422850.

75999.

600.

576.

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1374866 |
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0096 616-05688 2472.000 TON | 4600000 113712.00] 40.82000 100907.04]
RIPRAP, CLASS 1 I I |
0097 616-06405 2845.000 TON | 29.40000 83643.00] 32.95000 93742_75|
RIPRAP, REVETMENT I I |
0098 620-08426 LUMP | 116000.00000 116000.00]  76000.00000 76000.00]
SOUND BARRIER DESIGN AND LAYOUT I I |
0099 620-08427 292351.000 SFT | 5.00000 1461755.00]| 6.75000 1973369.25|
SOUND BARRIER ERECTION GROUND MOUNTED, | I |
TYPE 2 I | |
0100 620-08428 275692.000 SFT | 23.10000 6368485.20| 19.38000 5342910.96|
SOUND BARRIER PANELS GROUND MOUNTED, I I |
TYPE 2 I I |
0101 621-01004 2.000 EACH | 550.00000 1100.00] 550.00000 1100.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0102 621-02770 3640.000 SYS | 1.46000 5314.40] 1.46000 5314.40]
EROSION CONTROL BLANKET I | |
0103 621-06545 16.800 TON | 583.00000 9794.40] 583.00000 9794.40]
FERTILIZER I I |
0104 621-06553 7010.000 LBS | 3.07000 21520.70] 3.07000 21520.70]
SEED MIXTURE, R I | |
0105 621-06565 82.500 TON | 445.00000 36712.50] 445.00000 36712.50]
MULCHING MATERIAL I I |
0106 621-06574 659.000 SYS | 5.28000 3479.52| 5.28000 3479.52|
SODDING I I |
0107 701-01849 1272.000 LFT | 56.00000 71232.00] 45_00000 57240.00]
PILE, CONCRETE, STEEL SHELL ENCASED, O. | I |
312 IN., 14 IN. I I |
0108 701-98647 3348.000 LFT | 5700000 190836.00]| 40.00000 133920.00]
PILE, CONCRETE, STEEL SHELL ENCASED, O. | | |
203 IN., 14 IN. I I |
0109 702-51005 563.800 CYS | 750.00000 422850.00] 425.00000 239615.00]
CONCRETE, A, SUBSTRUCTURE I I |
0110 702-51015 323.400 CYS | 235.00000 75999.00] 225.00000 72765.00]
CONCRETE, B, FOOTINGS I I |
0111 702-51100 100.000 LBS | 6.00000 600.00]| 6.00000 600.00]
DRAIN PIPE, CAST IRON, 6 IN. I I |
0112 702-51110 192.000 LBS | 3.00000 576.00] 4.00000 768.00]
| | |

GRATES, BASINS, AND FITTINGS, CAST IRON

T

00

00

00

60

00

00

40

40

70

50

52

00

00

00

00

00

00
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150 -8
TABULATION OF BIDS

CULVERT, PRECAST BOX, REINFORCED

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1374866 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. IE & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0113 702-51863 456.000 EACH | 8.00000 3648.00] 13.00000 5928.00] 8.00000 3648.00
FIELD DRILLED HOLE IN CONCRETE I I |
0114 703-01540 32.000 EACH | 15.00000 480.00] 35.00000 1120.00] 15.00000 480.00
THREADED TIE BAR ASSEMBLY I I |
0115 703-51030 51912.000 LBS | 0.90000 46720.80] 0.90000 46720.80] 0.90000 46720.80
REINFORCING STEEL I I |
0116 703-51032 397801.000 LBS | 1.00000 397801.00] 0.90000 358020.90] 1.00000 397801.00
REINFORCING STEEL, EPOXY COATED I I |
0117 703-97936 28.000 EACH | 22.00000 616.00] 4200000 1176.00] 22.00000 616.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
0118 704-51002 1093.400 CYS | 500.00000 546700.00] 575.00000 628705.00] 500.00000 546700.00
CONCRETE, C, SUPERSTRUCTURE I I |
0119 706-05734 4.000 EACH | 2500.00000 10000.00] 1750.00000 7000.00] 2500.00000 10000.00
CONCRETE BRIDGE RAILING TRANSITION, TBT | I |
0120 706-06342 379.000 LFT | 60.00000 22740.00] 145.00000 54955 _00] 60.00000 22740.00
RAILING, PS-1 I I |
0121 706-06353 4.000 EACH | 3000.00000 12000.00] 1200.00000 4800.00] 3000.00000 12000.00
CONCRETE BRIDGE RAILING TRANSITION, I I |
TPS-1 I I |
0122 706-51020 85.200 CYS | 850.00000 72420.00] 550.00000 46860.00]| 850.00000 72420.00
CONCRETE, C, RAILING I | |
0123 707-05982 1407.000 LFT | 160.00000 225120.00] 125.00000 175875.00] 160.00000 225120.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, | I |
28 IN. X 12 IN. I I |
0124 707-06831 1257.000 LFT | 270.00000 339390.00] 205.00000 257685.00] 270.00000 339390.00
STRUCTURAL MEMBERS, CONCRETE BULB-T I | I
BEAM, 54 IN. X 42 IN. I I |
0125 708-51813 100.000 SFT | 20.00000 2000.00] 150.00000 15000.00] 20.00000 2000.00
PNEUMATICALLY PLACED MORTAR I I |
0126 708-51814 100.000 SFT | 5.00000 500.00] 10.00000 1000.00] 5.00000 500.00
WELDED STEEL WIRE FABRIC I I |
0127 709-51821 LUMP | 9120.00000 9120.00] 7200.00000 7200.00]  43720.00000 43720.00
SURFACE SEAL STRUCTURE NO. 1 I I |
0128 714-06056 165.000 LFT | 1080.00000 178200.00] 1080.00000 178200.00] 1080.00000 178200.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 11 FT. X 4 FT. I I |
0129 714-26702 224.000 LFT | 560.00000 125440.00]| 560.00000 125440.00] 560.00000 125440.00
| | |
| | |

CONCRETE, 6 FT. X 3 FT.
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PAGE :

05/01/07
150 -9
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1374866 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. IE & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 714-93978 360.000 LFT | 420.00000 151200.00] 420.00000 151200.00] 420.00000 151200.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 4 FT. X 2 FT. I I |
0132 715-02399 1.000 EACH | 3100.00000 3100.00] 3100.00000 3100.00] 3100.00000 3100.00
SAFETY METAL END SECTION, 4:1, 42 IN. | | |
0133 715-03476 1.000 EACH | 105000000 1050.00] 1050.00000 1050.00] 500.00000 500.00
SAFETY METAL END SECTION, 4:1, 24 IN. | I |
0134 715-03487 1.000 EACH | 2780.00000 2780.00] 2780.00000 2780.00] 2780.00000 2780.00
SAFETY METAL END SECTION, 4:1, 30 IN. | | |
0135 715-03584 3.000 EACH | 810.00000 2430.00] 810.00000 2430.00] 810.00000 2430.00
SAFETY METAL END SECTION, 4:1, 18 IN. | I |
0136 715-04618 1.000 EACH | 2780.00000 2780.00] 2780.00000 2780.00] 2780.00000 2780.00
SAFETY METAL END SECTION, 6:1, 30 IN. | | |
0138 715-05019 382.000 LFT | 175.00000 66850.00] 175.00000 66850.00] 175.00000 66850.00
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0139 715-05024 4359.000 LFT | 160.36000 699009 .24| 160.36000 699009. 24 170.00000 741030.00
PIPE, TYPE 2, CIRCULAR, 36 IN. I | |
0140 715-05048 95978.000 LFT | 5.00000 479890.00] 5.00000 479890.00] 5.00000 479890.00
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0141 715-05053 7254.000 LFT | 12.00000 87048.00] 12.00000 87048.00] 12.00000 87048.00
PIPE, UNDERDRAIN OUTLET, 6 IN. I | |
0142 715-05127 211.000 LFT | 134.00000 28274.00] 134.00000 28274.00] 134.00000 28274.00
PIPE, TYPE 1, CURCULAR, 42 IN. I I |
0143 715-05151 195.000 LFT | 40.00000 7800.00] 40.00000 7800.00] 40.00000 7800.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0144 715-05152 7269.000 LFT | 47.00000 341643.00] 47.00000 341643.00] 47.00000 341643.00
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0145 715-05154 2822.000 LFT | 51.50000 145333.00]| 51.50000 145333.00]| 51.50000 145333.00
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0146 715-05156 1629.000 LFT | 74.00000 120546.00] 74.00000 120546.00] 7400000 120546.00
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0147 715-05239 422.000 LFT | 172.00000 72584.00] 172.00000 72584 .00 172.00000 72584 .00
PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ | I |
FT. | | |
0148 715-05252 308.000 LFT | 174.00000 53592.00] 174.00000 53592.00] 174.00000 53592.00
PIPE, TYPE 1, DEFORMED, 20.5 SQ. FT. I I |
0150 715-05407 540.000 LFT | 7.00000 3780.00] 13.00000 7020.00] 7.00000 3780.00
PIPE, END BENT DRAIN, 6 IN. I | |
0151 715-06077 1.000 EACH | 4930.00000 4930.00] 4930.00000 4930.00] 4930.00000 4930.00
| | |

SAFETY METAL END SECTION, 6:1, 42 IN.



TEMPORARY WORKSITE SPEED LIMIT SIGN

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 150 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1374866 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. IE & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0158 715-26729 1.000 EACH | 4300.00000 4300.00] 4300.00000 4300.00] 4300.00000 4300.00
GRATED BOX END SECTION, Il, 6:1, 15 IN. | I |
0159 715-46020 2.000 EACH | 493.00000 986.00] 493.00000 986.00] 493.00000 986.00
PIPE END SECTION, 24 IN. I I |
0160 715-46030 1.000 EACH | 660.00000 660.00] 660.00000 660.00] 660.00000 660.00
PIPE END SECTION, 30 IN. I I |
0161 715-97692 1.000 EACH | 9250.00000 9250.00]| 9250.00000 9250.00] 9250.00000 9250.00
GRATED BOX END SECTION, I, 4:1, 36 IN. | I |
0162 718-06528 36.000 EACH | 810.00000 29160.00] 1100.00000 39600.00] 450.00000 16200.00
OUTLET PROTECTOR, 1 I I |
0163 718-06529 26.000 EACH | 640.00000 16640.00] 750.00000 19500.00] 450.00000 11700.00
OUTLET PROTECTOR, 2 I I |
0164 718-06531 17.000 EACH | 400.00000 6800.00] 620.00000 10540.00] 450.00000 7650.00
OUTLET PROTECTOR, 3 I I |
0165 718-06532 24000.000 LFT | 0.60000 14400.00] 0.60000 14400.00] 0.60000 14400.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0166 718-52610 14309.000 CYS | 35.00000 500815.00] 35.00000 500815.00] 10.00000 143090.00
AGGREGATE FOR UNDERDRAINS I I |
0167 718-99153 95266.000 SYS | 1.25000 119082.50]| 1.25000 119082.50] 0.60000 57159.60
GEOTEXTILES FOR UNDERDRAIN I I |
0168 720-07300 34.000 EACH | 8000.00000 272000.00] 8000.00000 272000.00] 8000.00000 272000.00
INLET TYPE H, WITH SLOTTED DRAIN I | |
0169 720-07302 2.000 EACH | 5900.00000 11800.00] 5900.00000 11800.00] 5900.00000 11800.00
INLET TYPE HA, WITH SLOTTED DRAIN I I |
0170 720-45030 1.000 EACH | 1950 .00000 1950.00] 1950.00000 1950.00] 1950.00000 1950.00
INLET, E7 I | |
0171 720-45041 24.000 EACH | 5300.00000 127200.00] 5300.00000 127200.00] 5300.00000 127200.00
INLET, H5 I I |
0172 720-45410 40.000 EACH | 3075.00000 123000.00] 3075.00000 123000.00] 3075.00000 123000.00
MANHOLE, C4 I | |
0173 720-95422 33.000 EACH | 5700.00000 188100.00] 5700.00000 188100.00] 5700.00000 188100.00
MANHOLE, J4 I I |
0174 731-93945 5545.000 SFT | 19.00000 105355.00]| 16.00000 88720.00] 19.00000 105355.00
FACE PANELS, CONCRETE I | |
0175 731-93946 5545.000 SFT | 14..00000 77630.00] 6.00000 33270.00] 14.00000 77630.00
WALL ERECTION I I |
0176 731-93947 329.000 LFT | 40.00000 13160.00] 40.00000 13160.00] 40.00000 13160.00
LEVELING PAD, CONCRETE | | |
0177 801-01093 24.000 EACH | 1200.00000 28800.00] 1200.00000 28800.00] 1200.00000 28800.00
| | |
I I |

ASSEMBLY
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TABULATION OF BIDS

SIGN

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1374866 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. IE & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0178 801-02617 4.000 EACH | 400.00000 1600.00] 675.00000 2700.00] 1378.00000 5512.00
TEMPORARY POLE, WOOD, WITH DOWN GUYS I I |
AND ANCHORS I I |
0179 801-03290 15.000 EACH | 250.00000 3750.00] 250.00000 3750.00] 250.00000 3750.00
CONSTRUCTION SIGN, C | | |
0180 801-06203 276646.000 LFT | 0.11000 30431.06] 0.11000 30431.06] 0.05000 13832.30
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0181 801-06207 390659.000 LFT | 0.88000 343779.92] 0.88000 343779.92] 0.88000 343779.92
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0182 801-06625 51.000 EACH | 65.00000 3315.00] 65.00000 3315.00] 65.00000 3315.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0183 801-06640 72.000 EACH | 195.00000 14040.00] 195.00000 14040.00] 195.00000 14040.00
CONSTRUCTION SIGN, A I I |
0184 801-06645 4.000 EACH | 89.00000 356.00] 89.00000 356.00] 89.00000 356.00
CONSTRUCTION SIGN, B I I |
0185 801-06710 488.000 DAY | 10.00000 4880.00] 10.00000 4880.00] 10.00000 4880.00
FLASHING ARROW SIGN I I |
0186 801-06775 LUMP | 1000000 .00000 1000000.00| 1010260.53000 1010260.53| 2589369.09000 2589369.09
MAINTAINING TRAFFIC I I |
0187 801-06808 2000.000 HRS | 29.90000 59800.00] 29.90000 59800.00] 29.90000 59800.00
TRUCK, TOW I | |
0188 801-07024 7.000 EACH | 5900.00000 41300.00] 5900.00000 41300.00] 5900.00000 41300.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 I I |
0189 801-07118 72.000 LFT | 10.50000 756.00] 10.50000 756.00] 20.00000 1440.00
BARRICADE, 111-A I | |
0190 801-07119 24.000 LFT | 21.00000 504.00] 21.00000 504.00] 21.00000 504.00
BARRICADE, 111-B I I |
0191 801-08400 30315.000 LFT | 20.75000 629036.25| 28.50000 863977.50] 27.40000 830631.00
TEMPORARY TRAFFIC BARRIER, TYPE 1 I | |
0193 801-08402 560.000 LFT | 58.00000 32480.00] 4200000 23520.00] 58.00000 32480.00
TEMPORARY TRAFFIC BARRIER, TYPE 3 I I |
0195 801-09133 2.000 EACH | 9871.00000 19742.00] 9871.00000 19742.00]  15000.00000 30000.00
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0196 802-01749 130.000 EACH | 310.00000 40300.00] 375.00000 48750.00] 1000.00000 130000.00
SIGN BRACKET, WALL MOUNTED I I |
0197 802-01750 90.000 EACH | 150.00000 13500.00] 200.00000 18000.00] 192.00000 17280.00
SIGN ATTACHMENT, FLUSH MOUNTED I | |
0198 802-04314 42.000 EACH | 150.00000 6300.00] 150.00000 6300.00] 110.00000 4620.00
| | |
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PAGE :
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1374866 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. IE & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0200 802-05694 3.000 EACH | 5000.00000 15000.00] 2800.00000 8400.00] 1763.00000 5289.00
OVERHEAD SIGN STRUCTURE RELOCATE I I |
0201 802-05701 756.000 LFT | 14.50000 10962.00] 8.00000 6048.00]| 12.50000 9450.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0202 802-05702 2029.600 LFT | 7.50000 15222.00] 6.00000 12177.60] 11.00000 22325.60
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0203 802-07057 7100.000 SFT | 14.50000 102950.00] 16.50000 117150.00] 12.50000 88750.00
SIGN, PANEL, WITH LEGEND I I |
0204 802-07059 167.000 EACH | 30.00000 5010.00]| 50.00000 8350.00] 36.50000 6095 .50
SIGN, SHEET, AND SUPPORTS, REMOVE I I |
0205 802-07101 6.000 EACH | 14100.00000 84600.00]  13000.00000 78000.00]  13461.00000 80766.00
SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS | I |
0206 802-07102 10.000 EACH | 8500.00000 85000.00] 8000.00000 80000.00] 8297.00000 82970.00
SIGN LIGHTING SYSTEM, TRACK, CANTILEVER | I |
0207 802-07137 6.000 EACH | 310.00000 1860.00] 400.00000 2400.00] 285.00000 1710.00
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, VI I I |
0208 802-07138 2.000 EACH | 320.00000 640.00] 400.00000 800.00] 285.00000 570.00
WIDE FLANGE SIGN POST SUPPORT I | |
FOUNDATION, IX I | |
0209 802-07151 28.000 EACH | 305.00000 8540.00] 400.00000 11200.00] 285.00000 7980.00
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, VI1 I I |
0210 802-07153 6.000 EACH | 390.00000 2340.00] 425.00000 2550.00] 320.00000 1920.00
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, XI I I |
0211 802-07158 5.000 EACH | 4750.00000 23750.00] 3800.00000 19000.00] 3657.00000 18285.00
CANTILEVER TRAFFIC SIGN SUPPORT I | |
FOUNDATION, | I I |
0212 802-07158 3.000 EACH | 4950.00000 14850.00] 6000.00000 18000.00] 409700000 12291.00
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, 1 MODIFIED I | |
0213 802-07159 2.000 EACH | 4250.00000 8500.00] 3800.00000 7600.00] 3437.00000 6874.00
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, 11 I I |
0214 802-07272 6.000 EACH | 8940.00000 53640.00] 7000.00000 42000.00] 9600.00000 57600.00
| | |

BOX TRUSS SIGN FOUNDATION, V-B
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1374866 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. IE & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0215 802-07275 6.000 EACH | 8690.00000 52140.00] 7000.00000 42000.00] 5444.00000 32664.00
BOX TRUSS SIGN FOUNDATION, V-C I I |
0216 802-08276 2.000 EACH | 320.00000 640.00]| 400.00000 800.00] 285.00000 570.00
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, IX I | |
0217 802-76025 385.000 SFT | 12.10000 4658.50]| 13.00000 5005.00]| 14.00000 5390.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0218 802-76035 2620.000 SFT | 13.10000 34322.00] 13.80000 36156.00] 14.50000 37990.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0219 802-76045 1087.000 SFT | 13.20000 14348.40] 1450000 15761.50] 15.00000 16305.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0220 802-76055 697.000 LFT | 5.50000 3833.50] 9.00000 6273.00] 9.00000 6273.00
SIGN POST, A I I |
0221 802-76065 10.000 LFT | 6.10000 61.00] 8.00000 80.00] 9.00000 90.00
SIGN POST, B I I |
0222 802-76095 5870.000 LBS | 3.50000 20545.00] 4.00000 23480.00] 3.40000 19958.00
STRUCTURAL STEEL, BREAKAWAY I I |
0223 802-76140 7.000 EACH |  24500.00000 171500.00]  18000.00000 126000.00]  19176.00000 134232.00
OVERHEAD SIGN STRUCTURE, CANTILEVER I | |
DOUBLE ARM I I |
0224 802-93388 25.000 EACH | 190.00000 4750.00] 150.00000 3750.00] 180.00000 4500.00
BARRIER WALL SIGN BRACKET ASSEMBLY, I I |
MEDIAN I | |
0225 804-06770 5.000 EACH | 24.00000 120.00] 26.00000 130.00] 26.00000 130.00
DELINEATOR POST I I |
0226 804-06771 179.000 EACH | 26.00000 4654 .00 26.00000 4654.00] 26.00000 465400
DELINEATOR POST, FLEXIBLE I | |
0227 805-01842 104.000 EACH | 1250.00000 130000.00]| 1000.00000 104000.00] 1481.00000 154024 .00
HANDHOLE, SIGNAL MODIFIED I I |
0228 805-02426 400.000 LFT | 8.00000 3200.00] 1.60000 640.00] 8.00000 3200.00
WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, | I |
IN CONDUIT, 4 1C I I |
0229 805-06595 28160.000 LFT | 5.00000 140800.00]| 3.75000 105600.00]| 4.30000 121088.00
CONDUIT, PVC, 2 IN. I I |
0230 807-01603 4.000 EACH | 450.00000 1800.00] 4500.00000 18000.00] 3833.00000 15332.00
| | |

SERVICE POINT, TYPE 11
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150 -14
TABULATION OF BIDS

TRANSVERSE MARKINGS, THERMOPLASTIC,

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1374866 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. IE & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0231 807-02193 15.000 EACH | 750.00000 11250.00] 800.00000 12000.00] 879.00000 13185.00
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | I |
8 FT. | | |
0233 808-03002 2304.000 LFT | 0.45000 1036.80] 0.45000 1036.80] 0.45000 1036.80
LINE, EPOXY, BROKEN, WHITE, 4 IN. I | |
0234 808-03631 56028.000 LFT | 0.45000 25212.60] 0.45000 25212_60] 0.45000 25212 .60
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0235 808-03632 56045.000 LFT | 0.45000 25220.25] 0.45000 25220.25] 0.45000 25220.25
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0236 808-05534 9013.000 LFT | 0.90000 8111.70] 0.90000 8111.70] 0.90000 8111.70
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0237 808-05535 799.000 LFT | 10.36000 8277.64] 10.36000 8277.64] 10.36000 8277.64
TRANSVERSE MARKINGS, EPOXY, SOLID, I | |
WHITE, CROSSHATCH LINE, 24 IN. I I |
0238 808-06702 100.000 LFT | 5.00000 500.00] 5.00000 500.00] 5.00000 500.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | I |
IN. | | |
0239 808-06703 2015.000 LFT | 1.05000 2115.75] 1.05000 2115.75] 1.05000 2115.75
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0240 808-06716 80000.000 LFT | 0.25000 20000.00] 0.25000 20000.00] 0.05000 4000.00
LINE, REMOVE I | |
0241 808-74805 141.000 LFT | 10.36000 1460.76] 10.36000 1460.76] 10.36000 1460.76
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I I |
0242 808-74807 12.000 EACH | 14300000 1716.00] 143.00000 1716.00] 143.00000 1716.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS I I |
0243 808-74808 7.000 EACH | 206.00000 1442 00| 206.00000 1442_00] 206.00000 1442 .00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0244 808-75061 22833.000 LFT | 2.22000 50689.26| 2.22000 5068926 2.22000 5068926
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | I |
5 IN. I | |
0245 808-75245 1925.000 LFT | 1.05000 2021.25] 1.05000 2021.25] 1.05000 2021.25
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0246 808-75297 39.000 LFT | 29.40000 1146.60] 29.40000 1146.60] 29.40000 114660
| | |
| | |

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
150 -15
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1374866 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. IE & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0247 808-75996 680.000 EACH | 4.75000 3230.00] 1.00000 680.00] 5.00000 3400.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0248 808-75998 2410.000 EACH | 18.34000 44199_40] 18.34000 44199.40] 18.34000 44199.40
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0249 202-94954 520.000 LFT | 13.00000 6760.00] 13.00000 6760.00] 13.00000 6760.00
BARRIER WALL, CONCRETE, REMOVE I I |
0250 202-96035 265.000 LFT | 13.00000 344500 13.00000 344500 13.00000 3445.00
CONCRETE WALL, REMOVE I | |
0251 303-02051 720.000 TON | 16.80000 12096.00] 16.80000 12096.00] 16.80000 12096.00
STONE, 2 I I |
0252 709-51821 LUMP |  10130.00000 10130.00] 7500.00000 7500.00]  10130.00000 10130.00
SURFACE SEAL , STRUCTURE NO. 2 I | |
0253 715-02407 1.000 EACH | 3820.00000 3820.00] 3820.00000 3820.00] 3820.00000 3820.00
SAFETY METAL END SECTION, 4:1, 48 IN. | I |
0254 715-04612 17.000 LFT | 15.00000 255.00] 17.65000 300.05] 15.00000 255.00
PIPE , STEEL, 6 IN. I | |
0255 715-06078 1.000 EACH | 5240.00000 5240.00] 5240.00000 5240.00] 5420.00000 5420.00
SAFETY METAL END SECTION, 6:1, 48 IN. | I |
0256 715-06825 4.000 EACH | 4050.00000 16200.00] 4050.00000 16200.00] 4050.00000 16200.00
CONCRETE ANCHOR I | |
0257 715-08455 1.000 EACH | 2640.00000 2640.00] 2640.00000 2640.00] 2640.00000 2640.00
SAFETY METAL END SECTION, 4:1, MIN. I I |
AREA 7.4 SFT. I I |
0258 715-46040 5.000 EACH | 1300.00000 6500.00] 1300.00000 6500.00] 1300.00000 6500.00
PIPE END SECTION, 36 IN. I | |
0259 715-97804 3.000 EACH | 920.00000 2760.00] 920.00000 2760.00] 920.00000 2760.00
PIPE END SECTION, MIN. AREA 7.4 SQ. FT. | I |
0260 716-07632 205.000 LFT | 403.00000 82615.00] 403.00000 82615.00] 403.00000 82615.00
PIPE INSTALLATION, TRENCHLESS, 18 IN. | | |
0261 716-07633 350.000 LFT | 425.00000 148750.00] 425.00000 148750.00] 425.00000 148750.00
PIPE INSTALLATION, TRENCHLESS, 24 IN. | I |
0262 716-07634 125.000 LFT | 455.00000 56875.00] 455.00000 56875.00] 455_00000 56875.00
PIPE INSTALLATION, TRENCHLESS, 30 IN. | | |
0263 716-07635 394.000 LFT | 537.00000 211578.00] 537.00000 211578.00] 537.00000 211578.00
PIPE INSTALLATION, TRENCHLESS, 36 IN. | I |
0264 805-01074 1.000 EACH | 1900.00000 1900.00] 2100.00000 2100.00] 2743.00000 2743.00
SIGNAL POLE FOUNDATION WITH ANCHOR BOLT | | |
0265 805-01842 1.000 EACH | 850.00000 850.00] 610.00000 610.00] 896.00000 896.00
| | |

HANDHOLE, SIGNAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
150 -16
TABULATION OF BIDS

TEMPORARY PANEL SIGNS

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1374866 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. IE & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0266 805-02327 3.000 EACH | 250.00000 750.00] 400.00000 1200.00] 893.00000 2679.00
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0267 805-02441 800.000 LFT | 0.20000 160.00] 0.30000 240.00] 1.40000 1120.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0268 805-06592 510.000 LFT | 16.50000 8415.00] 11.00000 5610.00] 13.50000 6885.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0269 805-78205 3.000 EACH | 600.00000 1800.00] 650.00000 1950.00] 623.00000 1869.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0270 805-78215 2.000 EACH | 610.00000 1220.00] 700.00000 1400.00] 623.00000 1246.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER ARROW, GREEN ARROW I I |
0271 805-78415 1.000 EACH | 1450.00000 1450.00] 1700.00000 1700.00] 3212.00000 3212.00
SPAN, CATENARY, AND TETHER I I |
0272 805-78420 1.000 EACH | 250.00000 250.00] 190.00000 190.00] 226.00000 226.00
DISCONNECT HANGER I I |
0273 805-78485 750.000 LFT | 1.50000 1125.00] 1.25000 937.50] 1.20000 900.00
SIGNAL CABLE, 5C 14GA. I I |
0274 805-78795 1120.000 LFT | 7.90000 8848.00| 10.00000 11200.00] 9.50000 10640.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0275 805-81060 1.000 EACH | 4850.00000 4850.00] 3800.00000 3800.00] 4568.00000 4568.00
SIGNAL STRAIN POLE, STEEL, 36 FT. I | |
0276 805-98335 4800.000 LFT | 8.00000 38400.00] 6.75000 32400.00] 8.00000 38400.00
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I I |
0277 807-02191 15.000 EACH | 800.00000 12000.00] 610.00000 9150.00] 530.00000 7950.00
HANDHOLE, LIGHTING I I |
0278 715-46010 15.000 EACH | 420.00000 6300.00] 420.00000 6300.00] 420.00000 6300.00
PIPE END SECTION, 18 IN. I I |
0279 715-08142 221.000 LFT | 422.00000 93262.00] 422.00000 93262.00] 42200000 93262.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 54 SQ | I |
FT. | | |
0280 802-05694 6.000 EACH | 42100.00000 252600.00]  37500.00000 225000.00]  38832.00000 232992.00
OVERHEAD SIGN STRUCTURE , BOX TRUSS I I |
0281 807-02822 15.000 EACH | 1750.00000 26250.00] 300.00000 4500.00] 304.00000 4560.00
LIGHT POLE, STEEL, RELOCATE I I |
0283 801-52818 2.000 EACH | 51000.00000 102000.00]  33500.00000 67000.00]  37000.00000 74000.00
TEMPORARY CROSSOVER, A I | |
0284 801-06201 133.000 SYS | 120.00000 15960.00] 350.00000 46550.00] 299.00000 39767.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05/01/07
150 -17

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1374866 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. IE & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0287 801-08507 1360.000 LFT | 21.50000 29240.00] 10.45000 14212.00] 32.00000 43520.00
TEMPORARY TRAFFIC BARRIER, TYPE 1, | | |
ANCHORED | | |
SECTION TOTALS I $  55,705,252.95] $  57,983,546.84] $  58,802,900.00
------------------------------------------ A
CONTRACT TOTALS | $  55,705,252.95] $  57,983,546.84] $  58,802,900.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 150 -18
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001 BRIDGE REHABILITATION OR REPAIR

| | |

0001 105-06845 LUMP | 2499738.54000 2499738 .54| |
CONSTRUCTION ENGINEERING I I |
0002 105-07040 26.000 MOS | 2560.77000 66580.02] |
FIELD OFFICE, C I I |
0003 105-08520 10.000 EACH | 250.00000 2500.00] |
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 260.000 MOS | 85.00000 22100.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0006 108-01614 LUMP |  10200.00000 10200.00] |
PARTNERING OVERHEAD I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I | |
0008 109-08441 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, PCCP I I |
0009 109-08442 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE I | |
0010 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0012 110-01001 LUMP | 3280000.00000 3280000.00]| |
MOBILIZATION AND DEMOBILIZATION I I |
0014 201-52370 LUMP | 656000.00000 656000.00] |
CLEARING RIGHT OF WAY I I |
0015 202-01032 20.000 EACH | 205.37000 4107.40] |
SAND BARREL ARRAY, REMOVE I I |
0016 202-01300 1.000 EACH | 2397.00000 2397.00] |
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0017 202-02240 172477.000 SYS | 13.00000 2242201.00]| |
PAVEMENT REMOVAL I I |
0018 202-02241 14116.000 LFT | 4.00000 56464.00] |
| | |

GUARDRAIL, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 150 -19
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 70,500,000 : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 l ) | )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 202-02279 950.000 LFT | 15.00000 14250.00] |
CURB AND GUTTER, REMOVE I I |
0020 202-03783 12.000 EACH | 243.00000 2916.00] |
SIGN, PANEL, REMOVE I I |
0021 202-51328 LUMP | 250000.00000 250000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STRUCTURE NO. 1 I I |
0022 202-51330 LUMP | 250000.00000 250000.00]| |
PRESENT STRUCTURE, REMOVE , STRUCTURE | | |
NO. 2 | | |
0023 202-51368 690.000 SYS | 15.70000 10833.00] |
SLOPEWALL, REMOVE I I |
0024 202-62420 816.000 LFT | 3.00000 2448_00] |
BRIDGE RAILING, REMOVE I I |
0025 202-74040 32.000 EACH | 265.00000 8480.00]| |
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | I |
0026 202-74055 7.000 EACH | 3196.00000 22372.00] |
OVERHEAD SIGN STRUCTURE, BOX TRUSS, I I |
REMOVE I I |
0027 202-74080 5.000 EACH | 1711.00000 8555.00| |
OVERHEAD SIGN STRUCTURE, CANTILEVER, I | |
REMOVE I | |
0028 202-93763 15.000 EACH | 355.00000 5325.00] |
LIGHT STANDARD AND FOUNDATION, REMOVE | I |
0029 203-02000 174082.000 CYS | 17.00000 2959394 .00 |
EXCAVATION, COMMON I | |
0030 203-02070 23230.000 CYS | 1.08000 25088.40] |
BORROW I I |
0031 205-06931 1112.000 TON | 75.00000 83400.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0032 205-06933 3.000 EACH | 150.00000 450.00] |
TEMPORARY DITCH INLET PROTECTION I I |
0033 205-06937 9050.000 LFT | 3.00000 27150.00] |
TEMPORARY SILT FENCE I | |
0034 206-51220 549.000 CYS | 25.00000 13725.00] |
EXCAVATION, WET I I |
0035 206-51225 246.000 CYS | 10.00000 2460.00] |
EXCAVATION, DRY I | |
0036 206-51230 517.000 CYS | 30.00000 15510.00] |
| | |

EXCAVATION, FOUNDATION, UNCLASSIFIED



INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 150 -20
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 70,500,000 : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 l ) | )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 206-51235 LUMP | 350000.00000 350000.00] |
COFFERDAM I I |
0038 206-51817 7470.000 SFT | 35.00000 261450.00]| |
SHEET PILING, STEEL I I |
0039 206-93520 220.000 SFT | 125.00000 27500.00] |
TEMPORARY SHEET PILING I I |
0040 208-02046 15.000 EACH | 1662.10000 24931.50] |
GRADING IN GORE AREA I I |
0041 210-08422 LUMP | 300000.00000 300000.00] |
SOUND BARRIER ,REMOVE AND SALVAGE I I |
0042 211-02050 2146.000 CYS | 18.00000 38628.00] |
B BORROW I I |
0043 211-06467 300.000 CYS | 32.00000 9600.00] |
AGGREGATE FOR END BENT BACKFILL I I |
0044 211-07454 32178.000 CYS | 28.00000 900984.00] |
STRUCTURE BACKFILL I I |
0045 213-08058 91.000 CYS | 101.52000 9238.32] |
FLOWABLE BACKFILL I I |
0046 214-07202 15000.000 SYS | 3.60000 54000.00] |
GEOGRID, | I I |
0047 215-07043 457876.000 SYS | 9.00000 4120884.00]| |
CHEMICAL MODIFICATION, SOILS I | |
0048 301-07448 71413.000 TON | 18.00000 1285434.00| |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0049 302-06464 175.000 CYS | 4429000 7750.75] |
SUBBASE FOR PCCP | | |
0050 302-07455 350.000 CYS | 4705000 16467.50] |
DENSE GRADED SUBBASE I I |
0051 303-01180 56.000 TON | 4705000 2634.80] |
COMPACTED AGGREGATE, NO. 53 | | |
0052 303-04853 2600.000 TON | 32.99000 85774.00] |
COMPACTED AGGREGATE 5 I I |
0053 304-07493 65308.000 TON | 38.00000 2481704 .00 |
WIDENING WITH HMA, TYPE B I | |
0054 306-08036 63032.000 SYS | 1.32000 83202.24| |
MILLING, ASPHALT, 2 IN. I I |
0055 306-08037 2670.000 SYS | 1.43000 3818.10] |
MILLING, ASPHALT, 3 IN. I | |
0056 401-06264 LUMP |  11202.14000 11202.14] |
| | |

PROFILOGRAPH, HMA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 150 -21
TABULATION OF BIDS

GUARDRAIL TERMINAL SYSTEM, W éEAM,
CURVED, 4

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0057 401-07329 7289.000 TON | 45_00000 328005.00] |
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm I I |
0058 401-07405 56529.000 TON | 41.00000 2317689.00]| |
QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm | I |
0059 401-07410 248145.000 TON | 37.00000 9181365.00] |
QC/QA-HMA, 5, 64, BASE, 25.0 mm I I |
0060 401-07429 85230.000 TON | 45_00000 3835350.00]| |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0061 401-09086 33828.000 TON | 53.00000 1792884.00]| |
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm -- SM | I |
0062 402-07433 348.000 TON | 52.00000 18096.00] |
HMA SURFACE, TYPE B I | |
0063 402-07438 580.000 TON | 40.00000 23200.00] |
HMA INTERMEDIATE, TYPE B I I |
0064 402-07441 1854.000 TON | 36.00000 66744.00] |
HMA BASE, TYPE B I | |
0065 402-07784 151.800 TON | 65.00000 9867.00]| |
HMA SURFACE, TYPE D I I |
0066 402-07785 105.000 TON | 41.00000 4305.00] |
HMA INTERMEDIATE, TYPE D I | |
0067 402-07786 762.100 TON | 41.00000 31246.10] |
HMA BASE, TYPE D I I |
0068 406-05520 156.400 TON | 100000000 156400.00]| |
ASPHALT FOR TACK COAT I I |
0069 501-06323 700.000 SYS | 45_00000 31500.00] |
QC/QA-PCCP, 12 IN. I I |
0070 503-03489 248.000 EACH | 12.00000 2976.00] |
RETROFITTED TIE BARS I I |
0071 503-05240 324.000 LFT | 15.00000 4860.00] |
D-1 CONTRACTION JOINT I I |
0072 601-01522 9.000 EACH | 174563000 15710.67] |
GUARDRAIL TRANSITION TYPE TGB I I |
0073 601-01625 2.000 EACH | 1540.27000 3080.54] |
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I I |
CURVED, 1 I I |
0074 601-01740 3.000 EACH | 164295000 4928.85| |
| | |
| | |



GEOTEXTILES

INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
1 150 -22
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 70,500,000 : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 l ) | )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0075 601-05999 19.000 EACH | 41.07000 780.33] |
CURVED TERMINAL END I I |
0076 601-06246 5.000 EACH | 14889.21000 74446.05] |
IMPACT ATTENUATOR, R2, Wi, TL-3 I I |
0077 601-06854 8.000 EACH | 225905000 18072.40] |
GUARDRAIL, W-BEAM, NESTED I I |
0078 601-06855 1.000 EACH | 616.11000 616.11] |
GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO | I |
0079 601-94689 21.000 EACH | 2361.74000 4959654 |
GUARDRAIL END TREATMENT, 0S I I |
0080 601-99105 31629.000 LFT | 17.00000 537693.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
LONG POST I | |
0081 601-99123 7.000 EACH | 225905000 15813.35] |
GUARDRAIL TRANSITION, GP I I |
0082 602-01193 1000.000 LFT | 15.00000 15000.00] |
CONCRETE BARRIER GLARE SCREEN TEMPORARY | | |
0084 602-06729 20.000 EACH | 6.00000 120.00] |
BARRIER DELINEATOR I I |
0085 602-08588 8952.000 LFT | 90.00000 805680.00] |
CONCRETE BARRIER, 45 IN., MODIFIED I | |
0086 602-08603 16680.000 LFT | 40.00000 667200.00] |
CONCRETE BARRIER, 45 IN. I I |
0087 603-06040 798.000 LFT | 9.24000 7373.52| |
FENCE, FARM FIELD, 47 IN. I I |
0088 603-93373 360.000 LFT | 71.88000 25876.80] |
FENCE, PEDESTRIAN I I |
0089 605-06140 200.000 LFT | 28.43000 5686.00| |
CURB AND GUTTER, CONCRETE I I |
0091 609-06259 1291.000 SYS | 75.00000 96825.00] |
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0092 610-07487 27.000 TON | 70.00000 1890.00] |
HMA FOR APPROACHES, TYPE B I I I
0093 615-06510 36.000 EACH | 154.03000 5545.08| |
MONUMENT, C I I |
0094 615-06515 6.000 EACH | 77.01000 462.06] |
MONUMENT, D I | |
0095 616-02320 6593.000 SYS | 2.31000 15229.83] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 150 -23
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 70,500,000 : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 l ) | )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0096 616-05688 2472.000 TON | 50.00000 123600.00] |
RIPRAP, CLASS 1 I I |
0097 616-06405 2845.000 TON | 40.00000 113800.00]| |
RIPRAP, REVETMENT I I |
0098 620-08426 LUMP | 200000.00000 200000.00] |
SOUND BARRIER DESIGN AND LAYOUT I I |
0099 620-08427 292351.000 SFT | 5.00000 1461755.00]| |
SOUND BARRIER ERECTION GROUND MOUNTED, | I |
TYPE 2 I | |
0100 620-08428 275692.000 SFT | 25.00000 6892300.00| |
SOUND BARRIER PANELS GROUND MOUNTED, I I |
TYPE 2 I I |
0101 621-01004 2.000 EACH | 550.00000 1100.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0102 621-02770 3640.000 SYS | 1.46000 5314.40] |
EROSION CONTROL BLANKET I | |
0103 621-06545 16.800 TON | 583.00000 9794.40] |
FERTILIZER I I |
0104 621-06553 7010.000 LBS | 3.07000 21520.70] |
SEED MIXTURE, R I | |
0105 621-06565 82.500 TON | 445.00000 36712.50] |
MULCHING MATERIAL I I |
0106 621-06574 659.000 SYS | 5.28000 3479.52| |
SODDING I I |
0107 701-01849 1272.000 LFT | 52.94000 67339.68] |
PILE, CONCRETE, STEEL SHELL ENCASED, O. | I |
312 IN., 14 IN. I I |
0108 701-98647 3348.000 LFT | 67.24000 225119.52] |
PILE, CONCRETE, STEEL SHELL ENCASED, O. | | |
203 IN., 14 IN. I I |
0109 702-51005 563.800 CYS | 630.00000 355194.00] |
CONCRETE, A, SUBSTRUCTURE I I |
0110 702-51015 323.400 CYS | 450.00000 145530.00] |
CONCRETE, B, FOOTINGS I I |
0111 702-51100 100.000 LBS | 26.47000 2647.00] |
DRAIN PIPE, CAST IRON, 6 IN. I I |
0112 702-51110 192.000 LBS | 3.13000 600.96| |
| | |

GRATES, BASINS, AND FITTINGS, CAST IRON



CULVERT, PRECAST BOX, REINFORCED

INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
1 150 -24
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 70,500,000 : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 l ) | )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0113 702-51863 456.000 EACH | 25.00000 11400.00] |
FIELD DRILLED HOLE IN CONCRETE I I |
0114 703-01540 32.000 EACH | 60.00000 1920.00] |
THREADED TIE BAR ASSEMBLY I I |
0115 703-51030 51912.000 LBS | 0.66000 34261.92| |
REINFORCING STEEL I I |
0116 703-51032 397801.000 LBS | 0.75000 298350.75| |
REINFORCING STEEL, EPOXY COATED I I |
0117 703-97936 28.000 EACH | 60.00000 1680.00] |
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
0118 704-51002 1093.400 CYS | 800.00000 874720.00] |
CONCRETE, C, SUPERSTRUCTURE I I |
0119 706-05734 4.000 EACH | 2000.00000 8000.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBT | I |
0120 706-06342 379.000 LFT | 132.38000 50172.02| |
RAILING, PS-1 I I |
0121 706-06353 4.000 EACH | 3000.00000 12000.00] |
CONCRETE BRIDGE RAILING TRANSITION, I I |
TPS-1 I I |
0122 706-51020 85.200 CYS | 900.00000 76680.00] |
CONCRETE, C, RAILING I | |
0123 707-05982 1407.000 LFT | 175.00000 246225.00] |
STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, | I |
28 IN. X 12 IN. I I |
0124 707-06831 1257.000 LFT | 250.00000 314250.00] |
STRUCTURAL MEMBERS, CONCRETE BULB-T I | I
BEAM, 54 IN. X 42 IN. I I |
0125 708-51813 100.000 SFT | 75.00000 7500.00] |
PNEUMATICALLY PLACED MORTAR I I |
0126 708-51814 100.000 SFT | 6.00000 600.00] |
WELDED STEEL WIRE FABRIC I I |
0127 709-51821 LUMP | 9120.00000 9120.00] |
SURFACE SEAL STRUCTURE NO. 1 I I |
0128 714-06056 165.000 LFT | 109645000 180914.25] |
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 11 FT. X 4 FT. I I |
0129 714-26702 224.000 LFT | 568.53000 127350.72] |
| | |
| | |

CONCRETE, 6 FT. X 3 FT.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 150 -25
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 714-93978 360.000 LFT | 426.40000 153504.00 |
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 4 FT. X 2 FT. I I |
0132 715-02399 1.000 EACH | 3147.21000 3147.21] |
SAFETY METAL END SECTION, 4:1, 42 IN. | | |
0133 715-03476 1.000 EACH | 106599000 1065.99] |
SAFETY METAL END SECTION, 4:1, 24 IN. | I |
0134 715-03487 1.000 EACH | 282234000 2822_34] |
SAFETY METAL END SECTION, 4:1, 30 IN. | | |
0135 715-03584 3.000 EACH | 822.34000 2467.02| |
SAFETY METAL END SECTION, 4:1, 18 IN. | I |
0136 715-04618 1.000 EACH | 282234000 2822_34] |
SAFETY METAL END SECTION, 6:1, 30 IN. | | |
0138 715-05019 382.000 LFT | 177.67000 67869.94] |
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0139 715-05024 4359.000 LFT | 162.80000 709645 .20 |
PIPE, TYPE 2, CIRCULAR, 36 IN. I | |
0140 715-05048 95978.000 LFT | 5.08000 487568.24] |
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0141 715-05053 7254.000 LFT | 12.18000 88353.72| |
PIPE, UNDERDRAIN OUTLET, 6 IN. I | |
0142 715-05127 211.000 LFT | 136.04000 28704.44] |
PIPE, TYPE 1, CURCULAR, 42 IN. I I |
0143 715-05151 195.000 LFT | 40.61000 7918.95| |
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0144 715-05152 7269.000 LFT | 47.72000 346876.68] |
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0145 715-05154 2822.000 LFT | 5228000 147534 .16 |
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0146 715-05156 1629.000 LFT | 75.13000 122386.77] |
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0147 715-05239 422.000 LFT | 174.62000 73689.64]| |
PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ | I |
FT. | | |
0148 715-05252 308.000 LFT | 176.65000 54408.20] |
PIPE, TYPE 1, DEFORMED, 20.5 SQ. FT. I I |
0150 715-05407 540.000 LFT | 5.85000 3159.00] |
PIPE, END BENT DRAIN, 6 IN. I | |
0151 715-06077 1.000 EACH | 5005.08000 5005.08]| |
| | |

SAFETY METAL END SECTION, 6:1, 42 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 150 -26
TABULATION OF BIDS

TEMPORARY WORKSITE SPEED LIMIT SIGN
ASSEMBLY

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0158 715-26729 1.000 EACH | 4365.48000 4365.48] |
GRATED BOX END SECTION, Il, 6:1, 15 IN. | I |
0159 715-46020 2.000 EACH | 500.51000 1001.02] |
PIPE END SECTION, 24 IN. I I |
0160 715-46030 1.000 EACH | 670.05000 670.05] |
PIPE END SECTION, 30 IN. I I |
0161 715-97692 1.000 EACH | 9390.86000 9390.86| |
GRATED BOX END SECTION, I, 4:1, 36 IN. | I |
0162 718-06528 36.000 EACH | 1116.75000 40203.00] |
OUTLET PROTECTOR, 1 I I |
0163 718-06529 26.000 EACH | 761.42000 19796.92] |
OUTLET PROTECTOR, 2 I I |
0164 718-06531 17.000 EACH | 629.44000 10700.48] |
OUTLET PROTECTOR, 3 I I |
0165 718-06532 24000.000 LFT | 0.60000 14400.00] |
VIDEO INSPECTION FOR UNDERDRAINS I I |
0166 718-52610 14309.000 CYS | 35.53000 508398.77] |
AGGREGATE FOR UNDERDRAINS I I |
0167 718-99153 95266.000 SYS | 1.27000 120987.82| |
GEOTEXTILES FOR UNDERDRAIN I I |
0168 720-07300 34.000 EACH | 8121.83000 276142 22| |
INLET TYPE H, WITH SLOTTED DRAIN I | |
0169 720-07302 2.000 EACH | 5989.85000 11979.70] |
INLET TYPE HA, WITH SLOTTED DRAIN I I |
0170 720-45030 1.000 EACH | 1979.70000 1979.70] |
INLET, E7 I | |
0171 720-45041 24.000 EACH | 5380.71000 129137.04] |
INLET, H5 I I |
0172 720-45410 40.000 EACH | 3121.83000 124873.20]| |
MANHOLE, C4 I | |
0173 720-95422 33.000 EACH | 5786.80000 190964.40]| |
MANHOLE, J4 I I |
0174 731-93945 5545.000 SFT | 25.00000 138625.00]| |
FACE PANELS, CONCRETE | | |
0175 731-93946 5545.000 SFT | 25.00000 138625.00]| |
WALL ERECTION I I |
0176 731-93947 329.000 LFT | 300.00000 98700.00] |
LEVELING PAD, CONCRETE | | |
0177 801-01093 24.000 EACH | 1200.00000 28800.00] |
| | |
I I |



SIGN

INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
1 150 -27
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 70,500,000 : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 l ) | )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0178 801-02617 4.000 EACH | 1378.00000 5512.00] |
TEMPORARY POLE, WOOD, WITH DOWN GUYS I I |
AND ANCHORS I I |
0179 801-03290 15.000 EACH | 250.00000 3750.00] |
CONSTRUCTION SIGN, C I | |
0180 801-06203 276646.000 LFT | 0.11000 30431.06] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0181 801-06207 390659.000 LFT | 0.88000 343779.92] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0182 801-06625 51.000 EACH | 65.00000 3315.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0183 801-06640 72.000 EACH | 195.00000 14040.00] |
CONSTRUCTION SIGN, A I I |
0184 801-06645 4.000 EACH | 89.00000 356.00] |
CONSTRUCTION SIGN, B I I |
0185 801-06710 488.000 DAY | 10.00000 4880.00] |
FLASHING ARROW SIGN I I |
0186 801-06775 LUMP | 2040000.00000 2040000.00| |
MAINTAINING TRAFFIC I I |
0187 801-06808 2000.000 HRS | 29.90000 59800.00] |
TRUCK, TOW I | |
0188 801-07024 7.000 EACH | 605837000 42408.59| |
ENERGY ABSORBING TERMINAL, CZ, TL-3 I I |
0189 801-07118 72.000 LFT | 10.50000 756.00] |
BARRICADE, 111-A I | |
0190 801-07119 24.000 LFT | 21.00000 504.00] |
BARRICADE, 111-B I I |
0191 801-08400 30315.000 LFT | 45_00000 1364175.00]| |
TEMPORARY TRAFFIC BARRIER, TYPE 1 I | |
0193 801-08402 560.000 LFT | 30.00000 16800.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 3 I I |
0195 801-09133 2.000 EACH | 9871.00000 19742.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0196 802-01749 130.000 EACH | 714.00000 92820.00] |
SIGN BRACKET, WALL MOUNTED I I |
0197 802-01750 90.000 EACH | 192.00000 17280.00] |
SIGN ATTACHMENT, FLUSH MOUNTED I | |
0198 802-04314 42.000 EACH | 110.00000 4620.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 150 -28
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 70,500,000 : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 l ) | )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0200 802-05694 3.000 EACH | 1763.00000 5289.00] |
OVERHEAD SIGN STRUCTURE RELOCATE I I |
0201 802-05701 756.000 LFT | 12.50000 9450.00]| |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0202 802-05702 2029.600 LFT | 11.00000 22325.60] |
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0203 802-07057 7100.000 SFT | 12.50000 88750.00] |
SIGN, PANEL, WITH LEGEND I I |
0204 802-07059 167.000 EACH | 36.50000 6095.50] |
SIGN, SHEET, AND SUPPORTS, REMOVE I I |
0205 802-07101 6.000 EACH |  13461.00000 80766.00] |
SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS | I |
0206 802-07102 10.000 EACH | 8297.00000 82970.00] |
SIGN LIGHTING SYSTEM, TRACK, CANTILEVER | I |
0207 802-07137 6.000 EACH | 285.00000 1710.00] |
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, VI I I |
0208 802-07138 2.000 EACH | 285.00000 570.00] |
WIDE FLANGE SIGN POST SUPPORT I | |
FOUNDATION, IX I | |
0209 802-07151 28.000 EACH | 285.00000 7980.00] |
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, VI1 I I |
0210 802-07153 6.000 EACH | 320.00000 1920.00] |
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, XI I I |
0211 802-07158 5.000 EACH | 3657.00000 18285.00] |
CANTILEVER TRAFFIC SIGN SUPPORT I | |
FOUNDATION, | I I |
0212 802-07158 3.000 EACH | 642962000 19288.86| |
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, 1 MODIFIED I | |
0213 802-07159 2.000 EACH | 3437.00000 6874.00] |
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, 11 I I |
0214 802-07272 6.000 EACH | 4417 .32000 26503.92] |
| | |

BOX TRUSS SIGN FOUNDATION, V-B



INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 150 -29
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 70,500,000 : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
I 4 ) 36-2231526 l ) | )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0215 802-07275 6.000 EACH | 5444.00000 32664.00] |
BOX TRUSS SIGN FOUNDATION, V-C I I |
0216 802-08276 2.000 EACH | 285.00000 570.00] |
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, IX I | |
0217 802-76025 385.000 SFT | 14.00000 5390.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0218 802-76035 2620.000 SFT | 14.50000 37990.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0219 802-76045 1087.000 SFT | 15.00000 16305.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0220 802-76055 697.000 LFT | 9.00000 6273.00] |
SIGN POST, A I I |
0221 802-76065 10.000 LFT | 9.00000 90.00] |
SIGN POST, B I I |
0222 802-76095 5870.000 LBS | 3.40000 19958.00] |
STRUCTURAL STEEL, BREAKAWAY I I |
0223 802-76140 7.000 EACH | 19176.00000 134232.00] |
OVERHEAD SIGN STRUCTURE, CANTILEVER I | |
DOUBLE ARM I I |
0224 802-93388 25.000 EACH | 180.00000 4500.00]| |
BARRIER WALL SIGN BRACKET ASSEMBLY, I I |
MEDIAN I | |
0225 804-06770 5.000 EACH | 26.00000 130.00] |
DELINEATOR POST I I |
0226 804-06771 179.000 EACH | 26.00000 4654 .00 |
DELINEATOR POST, FLEXIBLE I | |
0227 805-01842 104.000 EACH | 1481.00000 15402400 |
HANDHOLE, SIGNAL MODIFIED I I |
0228 805-02426 400.000 LFT | 8.00000 3200.00] |
WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, | I |
IN CONDUIT, 4 1C I I |
0229 805-06595 28160.000 LFT | 4.30000 121088.00]| |
CONDUIT, PVC, 2 IN. I I |
0230 807-01603 4.000 EACH | 3833.00000 15332.00] |
| | |

SERVICE POINT, TYPE 11



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 150 -30
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 70,500,000 : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
I 4 ) 36-2231526 l ) | )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0231 807-02193 15.000 EACH | 879.00000 13185.00] |
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | I |
8 FT. | | |
0233 808-03002 2304.000 LFT | 0.45000 1036.80] |
LINE, EPOXY, BROKEN, WHITE, 4 IN. I | |
0234 808-03631 56028.000 LFT | 0.45000 25212.60] |
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0235 808-03632 56045.000 LFT | 0.45000 25220.25] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0236 808-05534 9013.000 LFT | 0.90000 8111.70] |
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0237 808-05535 799.000 LFT | 10.36000 8277.64] |
TRANSVERSE MARKINGS, EPOXY, SOLID, I | |
WHITE, CROSSHATCH LINE, 24 IN. I I |
0238 808-06702 100.000 LFT | 5.00000 500.00] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | I |
IN. | | |
0239 808-06703 2015.000 LFT | 1.05000 2115.75] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0240 808-06716 80000.000 LFT | 0.50000 40000.00] |
LINE, REMOVE I | |
0241 808-74805 141.000 LFT | 10.36000 1460.76] |
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I I |
0242 808-74807 12.000 EACH | 14300000 1716.00] |
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS I I |
0243 808-74808 7.000 EACH | 206.00000 1442 00| |
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0244 808-75061 22833.000 LFT | 2.22000 50689.26| |
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | I |
5 IN. I | |
0245 808-75245 1925.000 LFT | 1.05000 2021.25] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0246 808-75297 39.000 LFT | 29.40000 1146.60] |
| | |
| | |

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 150 -31
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 70,500,000 : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 l ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0247 808-75996 680.000 EACH | 5.00000 3400.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0248 808-75998 2410.000 EACH | 18.34000 44199_40] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0249 202-94954 520.000 LFT | 30.00000 15600.00] |
BARRIER WALL, CONCRETE, REMOVE I I |
0250 202-96035 265.000 LFT | 30.00000 7950.00] |
CONCRETE WALL, REMOVE I | |
0251 303-02051 720.000 TON | 22.00000 15840.00] |
STONE, 2 I I |
0252 709-51821 LUMP |  10130.00000 10130.00] |
SURFACE SEAL , STRUCTURE NO. 2 I | |
0253 715-02407 1.000 EACH | 3878.17000 3878.17] |
SAFETY METAL END SECTION, 4:1, 48 IN. | I |
0254 715-04612 17.000 LFT | 53.69000 912.73] |
PIPE , STEEL, 6 IN. I | |
0255 715-06078 1.000 EACH | 5319.80000 5319.80] |
SAFETY METAL END SECTION, 6:1, 48 IN. | I |
0256 715-06825 4.000 EACH | 4111.68000 16446.72] |
CONCRETE ANCHOR I | |
0257 715-08455 1.000 EACH | 2680.20000 2680.20] |
SAFETY METAL END SECTION, 4:1, MIN. I I |
AREA 7.4 SFT. I I |
0258 715-46040 5.000 EACH | 1319.80000 6599.00] |
PIPE END SECTION, 36 IN. I | |
0259 715-97804 3.000 EACH | 934.01000 2802.03| |
PIPE END SECTION, MIN. AREA 7.4 SQ. FT. | I |
0260 716-07632 205.000 LFT | 403.00000 82615.00] |
PIPE INSTALLATION, TRENCHLESS, 18 IN. | | |
0261 716-07633 350.000 LFT | 425.00000 148750.00] |
PIPE INSTALLATION, TRENCHLESS, 24 IN. | I |
0262 716-07634 125.000 LFT | 455.00000 56875.00] |
PIPE INSTALLATION, TRENCHLESS, 30 IN. | | |
0263 716-07635 394.000 LFT | 537.00000 211578.00] |
PIPE INSTALLATION, TRENCHLESS, 36 IN. | I |
0264 805-01074 1.000 EACH | 274300000 2743.00] |
SIGNAL POLE FOUNDATION WITH ANCHOR BOLT | | |
0265 805-01842 1.000 EACH | 896.00000 896.00] |
| | |

HANDHOLE, SIGNAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 150 -32
TABULATION OF BIDS

TEMPORARY PANEL SIGNS

ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0266 805-02327 3.000 EACH | 893.00000 2679.00] |
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0267 805-02441 800.000 LFT | 1.40000 1120.00] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0268 805-06592 510.000 LFT | 13.50000 6885.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0269 805-78205 3.000 EACH | 623.00000 1869.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0270 805-78215 2.000 EACH | 623.00000 1246.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER ARROW, GREEN ARROW I I |
0271 805-78415 1.000 EACH | 3212.00000 3212.00] |
SPAN, CATENARY, AND TETHER I I |
0272 805-78420 1.000 EACH | 226.00000 226.00] |
DISCONNECT HANGER I I |
0273 805-78485 750.000 LFT | 1.20000 900.00] |
SIGNAL CABLE, 5C 14GA. I I |
0274 805-78795 1120.000 LFT | 9.50000 10640.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0275 805-81060 1.000 EACH | 4568.00000 4568.00] |
SIGNAL STRAIN POLE, STEEL, 36 FT. I | |
0276 805-98335 4800.000 LFT | 8.00000 38400.00] |
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I I |
0277 807-02191 15.000 EACH | 530.00000 7950.00] |
HANDHOLE, LIGHTING I I |
0278 715-46010 15.000 EACH | 426.40000 6396.00] |
PIPE END SECTION, 18 IN. I I |
0279 715-08142 221.000 LFT | 428.43000 94683.03] |
PIPE, TYPE 1, DEFORMED, MIN. AREA 54 SQ | I |
FT. | | |
0280 802-05694 6.000 EACH | 38832.00000 232992.00] |
OVERHEAD SIGN STRUCTURE , BOX TRUSS I I |
0281 807-02822 15.000 EACH | 304.00000 4560.00]| |
LIGHT POLE, STEEL, RELOCATE I I |
0283 801-52818 2.000 EACH |  70000.00000 140000.00]| |
TEMPORARY CROSSOVER, A I | |
0284 801-06201 133.000 SYS | 299.00000 39767.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 150 -33
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 70,500,000 ROUTE : 1-69
CALL ORDER  : 150 CONTRACT ID : IR-28937-A COUNTIES : ALLEN
LETTING DATE : 04/25/07 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
IWALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0287 801-08507 1360.000 LFT | 30.00000 40800.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 1, I | |
ANCHORED | | |
SECTION TOTALS I $  65,352,000.00] $ | $
------------------------------------------ A
CONTRACT TOTALS I $  65,352,000.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 604 -1
VENDOR RANKING

CALL ORDER : 604 CONTRACT ID : M -29249-B COUNTIES : HOWARD
LETTING DATE : 04/25/07 10:00 AM DISTRICT 63
CONTRACT TIME : 06/29/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 06007025
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1  31-0908125 STRAWSER INC $ 127,963.50 100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

ENGINEER"S ESTIMATE: $  132,500.00 1 SR 22
CALL ORDER : 604 CONTRACT ID : M -29249-B : HOWARD
LETTING DATE : 04/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-0908125 | |
| STRAWSER INC | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| |
------------------------------------------ A
SECTION 0001  RESURFACE OVER ASPHALT PAVEMENT
| | |
0001 105-06845 LUMP | 1000.00000 1000.00] |
CONSTRUCTION ENGINEERING I | |
0002 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0003 110-01001 LUMP | 5667 .00000 5667.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0004 304-07783 120.000 TON | 200.00000 24000.00] |
HMA PATCHING, TYPE D I I |
0005 411-08438 14500.000 SYS | 3.97000 57565.00] |
MICRO-SURFACING, WARRANTED I I |
0006 720-44000 2.000 EACH | 750.00000 1500.00] |
CASTING, ADJUST TO GRADE I I |
0007 801-06640 17.000 EACH | 150.00000 2550.00] |
CONSTRUCTION SIGN, A I I |
0008 801-06710 30.000 DAY | 15.00000 450.00] |
FLASHING ARROW SIGN I I |
0009 801-06775 LUMP |  21000.00000 21000.00] |
MAINTAINING TRAFFIC I | |
0010 808-06701 1300.000 LFT | 1.20000 1560.00] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. I | |
0011 808-06703 450.000 LFT | 1.20000 540.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0012 808-75245 5780.000 LFT | 1.20000 6936.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0013 808-75297 142.000 LFT | 9.00000 1278.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0014 808-75300 225.000 LFT | 4.50000 1012.50] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0015 808-75320 16.000 EACH | 14400000 2304.00] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 604 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  132,500.00 ROUTE : SR 22
CALL ORDER : 604 CONTRACT ID : M -29249-B COUNTIES : HOWARD
LETTING DATE : 04/25/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-0908125 1C ) 1C )
|STRAWSER INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0016 808-75325 4.000 EACH | 150.00000 600.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
SECTION TOTALS I $ 127,963.50] $ | $
------------------------------------------ A
CONTRACT TOTALS I $ 127,963.50] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07

PAGE : 612 -1
VENDOR RANKING

CALL ORDER : 612 CONTRACT ID : M -29303-B COUNTIES : VARIOUS
LETTING DATE : 04/25/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 10/19/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600761
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1038926 TOWNSEND TREE SERVICE CO $ 159,392.73 100.0000%
2  35-1944148 DALTONS, INC. $ 168,516.00 105.7238%
3 23-2332783 DEANGELO BROTHERS INC $ 213,687.65 134.0636%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 612 -2
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  191,921.00 ROUTE : VARIOUS
CALL ORDER : 612 CONTRACT ID : M -29303-B COUNTIES : VARIOUS
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1038926 IC 2 ) 35-1944148 IC 3 ) 23-2332783
| TOWNSEND TREE SERVICE CO IDALTONS, INC. |DEANGELO BROTHERS INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROADSIDE MAINTENANCE
| | |
0001 624-92647 4681.000 ACRE | 34.05100 159392.73] 36.00000 168516.00]| 4565000 213687.65
HERBICIDE TREATMENT I | |
SECTION TOTALS I $ 159,392.73] $ 168,516.00]| $ 213,687.65
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 159,392.73] $ 168,516.00] $ 213,687.65




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 614 -1
VENDOR RANKING

CALL ORDER : 614 CONTRACT ID : M -29304-B COUNTIES : VARIOUS
LETTING DATE : 04/25/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 10/20/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 06007625
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 32-0064635 THOMPSON INTERSTATE MOWING INC $ 57,900.00 100.0000%
2  35-2034028 C & H MOWING, INC. $ 62,800.00 108.4629%
3 35-1636776 LINKEL COMPANY $ 74,000.00 127.8066%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 614 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  75,000.00 ROUTE :
CALL ORDER : 614 CONTRACT ID : M -29304-B COUNTIES : VARIOUS
LETTING DATE : 04/25/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 32-0064635 IC 2 ) 35-2034028 IC 3 ) 35-1636776
| THOMPSON INTERSTATE MOWING 1 |C & H MOWING, INC. ILINKEL COMPANY
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROADSIDE MAINTENANCE, MOWING
| | |
0001 623-04884 1.000 CYCL |  15000.00000 15000.00]  20000.00000 20000.00]  30000.00000 30000.00
MOWING, CYCLE NO. 1 I | |
0002 623-04885 1.000 CYCL |  27900.00000 27900.00]  28000.00000 28000.00]  30000.00000 30000.00
MOWING, CYCLE NO. 2 I I |
0003 623-04886 1.000 CYCL |  15000.00000 15000.00]  14800.00000 14800.00]  14000.00000 14000.00
MOWING, CYCLE NO. 3 |
SECTION TOTALS I $ 57,900.00] $ 62,800.00] $ 74,000.00
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 57,900.00] $ 62,800.00] $ 74,000.00




